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MODEL  REQUEST  FOR  PROPOSAL  FOR  PPP  PROJECTS  

 

Disclaimer 

 

The information contained in this Request for Proposal document (the “RFP”) or subsequently 

provided to Bidder(s), whether verbally or in documentary or in any other form by or on behalf of the 

Authority or any of its employees or advisors, is provided to Bidder(s) on the terms and conditions 

set out in this RFP and such other terms and conditions subject to which such information is 

provided. 
 

This RFP is not an agreement and is neither an offer nor invitation by the Authority to the prospective 

Bidders or any other person. The purpose of this RFP is to provide interested bidders with information 

that may be useful to them in making their financial offers (Bids) pursuant to this RFP. This RFP includes 

statements, which reflect various assumptions and assessments arrived at by the Authority in 

relation to the Project. Such assumptions, assessments and statements do not purport to contain all 

the information that each Bidder may require. This RFP may not be appropriate for all persons, and it 

is not possible for the Authority, its employees or advisors to consider the investment objectives, 

financial situation and particular needs of each party who reads or uses this RFP. The assumptions, 

assessments, statements and information contained in the Bidding Documents, may not be complete, 

accurate, adequate or correct. Each Bidder should, therefore, conduct its own investigations and 

analysis and should check the accuracy, adequacy, correctness, reliability and completeness of the 

assumptions, assessments, statements and information contained in this RFP and obtain independent 

advice from appropriate sources.  
 

 

Information provided in this RFP to the Bidder(s) is on a wide range of matters, some of which may 

depend upon interpretation of law. The information given is not intended to be an exhaustive account 

of statutory requirements and should not be regarded as a complete or authoritative statement of law. 

The Authority accepts no responsibility for the accuracy or otherwise for any interpretation or 

opinion on law expressed herein. 
 

 

The Authority, its employees and advisors make no representation or warranty and shall have no liability 

to any person, including any Applicant or Bidder under any law, statute, rules or regulations or tort, 

principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or expense 

which may arise from or be incurred or suffered on account of anything contained in this RFP or 

otherwise, including the accuracy, adequacy, correctness, completeness or reliability of the RFP and 

any assessment, assumption, statement or information contained therein or deemed to form part of this 

RFP or arising in any way for participation in this Bid Stage. 

 

The Authority also accepts no liability of any nature whether resulting from negligence or  otherwise  

howsoever  caused  arising  from  reliance  of  any  Bidder  upon the statements contained in this RFP. 

 

The Authority may in its absolute discretion, but without being under any obligation to do so, update, 

amend or supplement the information, assessment or assumptions contained in this RFP. 

 

The issue of this RFP does not imply that the Authority is bound to select a Bidder or to appoint 

the Selected Bidder or Contractor, as the case may be, for the Project and the Authority reserves the 

right to reject all or any of the Bidders or Bids without assigning any reason whatsoever. 

 

The Bidder shall bear all its costs associated with or relating to the preparation and submission of 

its Bid including but not limited to preparation, copying, postage, delivery fees, expenses associated 

with any demonstrations or presentations which may be required by the Authority or any other costs 

incurred in connection with or relating to its Bid. All such costs and expenses will remain with the 

Bidder and the Authority shall not be liable in any manner whatsoever for the same or for any other 

costs or other expenses incurred by a Bidder in preparation or submission of the Bid, regardless 

of the conduct or outcome of the Bidding Process. 
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1. INTRODUCTION  

1.1  Background 

 

1.1.1  The National Highways Authority of India (the “Authority”) is engaged in development, 

maintenance and management of National Highways and as part of this endeavor, the Authority has 

decided to collect the User Fee through an agency (the “Contractor”) in respect of Barsoni Toll 

Plaza at Km 416.00 on the Section Purnea – Dalkhola (Km 410.700 - Km 447.000) of NH No.31 

in the state of Bihar.and has decided to invite the Financial Bids from the pre-qualified bidders on 

e-tender basis for selection of the agency to whom the work of User Fee Collection (the “Project”) 

may be awarded. Brief particulars of the Project are as follows:  

 

 

1.1.2 Collection of User Fee shall be at the location mentioned above only. The Bidders are 

advised to note this condition before bidding.  

 

1.1.3 Annual Potential Collection (the “APC”) has been indicated in Clause 1.1.1 above. The 

assessment of actual quantum of user fee collection, however, will have to be made by the Bidders.  

 

Category of vehicle Proportion in % 

1. Car, Jeep, Van or Light Motor Vehicle 15 

2. Light Commercial Vehicle, Light Goods Vehicle or Mini 

Bus 
04 

3. Bus or Truck (Two Axles) 11 

4. Three Axle Commercial Vehicles 25 

5.  Heavy Construction Machinery (HCM) or Earth Moving 

Equipment (EME)  or Multi Axle Vehicle (MAV)  ( Four to six 
axles) 

45 

6. Oversized Vehicles (seven or more axles) 00 

Total 100 

 

1.1.4  Conditions for submitting the Financial Bid: 

 

(a)  The bidders who are in the list of the prequalified bidders hosted on the website of NHAI, 

as per RFQ dated 01.10.2018 of NHAI, 7 days prior to the bid due date only are eligible for 

submitting this financial bid in electronic form, subject to fulfillment of other conditions.  The bids 

received from the bidders not appearing in the list of the prequalified bidders hosted on 

website of NHAI, 7 days prior to the bid due date, shall be summarily rejected.  As the pre-

qualification process is open throughout (no last date), the bidder(s) may get themselves pre-

qualified and added in the list by submitting their applications. The Authority will endeavor to 

examine the applications, announce the result and update the list within 14 days from the date of 

receipt of the application.   

S. 

No 

Description of the Project Annual Potential 

Collection  

Period of  

Collection  

(1) (2) (3) (5) 

 User Fee Collection at                           

Barsoni Toll Plaza at Km 

416.00 on the Section Purnea 

– Dalkhola (Km 410.700 - Km 

447.000) of NH No.31 in the 

state of Bihar.    

Rs.35.18 Crore 

 

(Rs. thirty-five 
crore and 

eighteen lakh 
only) 

Contract shall be for a period of 1 

(One) year or until the fee plaza is 

handed over to other user fee 

collection agency (OMT 

Concessionaire/ BOT Concessionaire, 

etc.) as per directions issued by NHAI, 

whichever is earlier. 
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(b) The person/ authorized signatory signing the Financial Bid in electronic form on behalf of 

the bidder shall be same as the one appearing in the list mentioned at Clause (a) above. In case a 

different person submits the bid, the bid shall be considered as non-responsive. 

  

(c) The financial bid shall be submitted only on e-portal (e-bid) and no document is required to 

be submitted in physical form.  To participate in the e-bid submission, it is mandatory for the 

bidders to have user identification number & password (collectively referred to as the “ID and 

Password”) which has to be obtained in the bidder’s own name by registering/enrolling themselves 

on the NIC e-procurement portal (http://etenders.gov.in). The registration on the NIC e-

procurement portal is free of cost and there is no tender processing fee. The bidders, who have 

already obtained such valid user ID and Password for any other project, need not obtain fresh user 

ID and Password for the purpose of participation in the bidding under this RFP. 

1.1.5 Address of E-tender Service Provider of NHAI: 

National Informatics Centre (NIC)- E-Mail: support-eproc@nic.in Phone no.: +91-120-

4200462, Ph No: +91-120-4001002) 

 

1.1.6 The financial bid and the draft contract are available for view and downloading from the e-

tender portal of NHAI (http://etenders.gov.in) by the Bidders without any cost. However, the cost 

of Financial Bid/ RFP @ Rs.10,000/- per Financial Bid submitted by the bidder, during the validity 

period of the prequalification (30.09.2019), shall be debited by the Authority to the non-refundable 

fee deposited by the bidders with the Authority at the time of submission of their application for 

prequalification, in accordance with the procedure defined in the RFQ.  

 

1.1.7 The financial bid can be downloaded from e-tender portal of NHAI http://etenders.gov.in 

from 01.08.2019 to 14.08.2019 (11:00 Hrs.), i.e., bid due date.  The amendments/ clarifications to 

the financial bid/ RFP, if any, will be hosted on the NHAI website/e-portal only. 

 

1.1.8 The bidders are advised to upload their bids well in time, to avoid last minute rush on the 

server or complications in uploading. In case of any problem in submission of the bid, the Bidder 

may have the assistance of help desk (E-Mail: support-eproc@nic.in;                                             

Phone no.: +91-120-4200462, Ph No: +91-120-4001002) or use the help manual available on the 

above website/e-portal.  However, NHAI shall not be responsible for any type of problem(s) 

encountered by any bidder including non-submission of the bid or failure to submit/ upload the bid 

and the bidding process shall not be altered, in any case, on this account.  NHAI shall not entertain 

any complaint in this regard. 

 

1.1.9 Online submission of the financial bid after the Bid Due Date and time shall not be 

permitted. The time being displayed on e-portal of NHAI (”Standard Time”) shall be final and 

binding on the bidder. Financial Bids are required to be submitted by the bidders, only as per the 

Standard Time and not the time as per their location/country. 

 

1.2 Brief Description of Bidding Process:  

 

1.2.1 The bidding process is as given at Clause 1.2 of RFQ dated 01.10.2018 of NHAI.  

 

1.2.2 The financial bid is invited for fee collection on the basis of highest quote offered by the 

bidder for Annual Remittance. The Annual Remittance quoted shall constitute the sole criteria for 

evaluation of bids. Subject to Clause 2.4, the work will be awarded to the Bidder quoting the 

highest Annual Remittance.  In this RFP, the term “Highest Bidder” shall mean the Bidder who is 

offering the highest Annual Remittance. 

 

mailto:support-eproc@nic.in
http://www.tenderwizard/nhai%20from%2005.08.2013
mailto:support-eproc@nic.in


 

 

6 

1.2.3  Generally the Highest Bidder shall be the Selected Bidder. The remaining bidders shall be 

kept in reserve and may, in accordance with the process specified in Clause 3 of this RFP, be 

invited to match the Bid submitted by the Highest Bidder, in case such Highest Bidder withdraws 

or is not selected for any reason. In the event that none of the other Bidders match the Bid of the 

highest Bidder, the Authority may, in its discretion, either invite fresh bids from the remaining 

bidders or annul the Bidding Process.   

 

1.3  Schedule of Bidding Process:  The following is the schedule: 

 

 Event Description Date 

1. Bid due date 14.08.2019 at 11:00 Hrs. 

2. Opening of bids 16.08.2019 at 11:30 Hrs. 

3. Letter of Award (LOA) Within 30 days of bid due date 

4. Submission of Performance Security by the 

successful bidder 

Within 7 days from date of LOA 

5. Signing of Contract Agreement Within 3 days from date of submission of 

Performance Security. 

6. Taking over of fee plaza and start of user 

fee collection by the Contractor 

Within 2 days of signing of Contract 

Agreement 

 

1.4 Address for Communication: 

 

General Manager (CO) 

National Highways Authority of India 

G-5 & 6, Sector-10, Dwarka, New Delhi, 110075 

Tel No. 25074100/200 Extn 1208 

Fax No. 25074100/200 Extn 2619  

E mail : awadheshkumar@nhai.org 

Website: http://www.nhai.gov.in 

 

2. INSTRUCTIONS TO BIDDERS  

2.1  General Terms of Bidding.  

 

2.1.1  No Bidder shall submit more than one Bid for the project. A Bidder bidding individually or 

as a member of a Consortium shall not be entitled to submit another bid either individually or as a 

member of any other Consortium, as the case may be.  In case of violation of this clause, the bid 

shall be declared non-responsive. 

 

2.1.2  All provisions in RFQ dated 01.10.2018 of NHAI shall apply mutatis mutandis to this RFP.  

Notwithstanding anything to the contrary contained in this RFP, the detailed terms specified in the 

draft Contract Agreement shall have overriding effect, provided however, that any conditions or 

obligations imposed on the Bidder hereunder shall continue to have effect in addition to its 

obligations under the Contract Agreement.  

 

2.1.3  The Bids shall be submitted online in the format prescribed at Appendix-1, clearly 

indicating the bid amount, in both figures and words, in Indian Rupees duly signed in electronic 

form by the bidder’s authorized signatory [Ref. Clause 1.1.4(b)].  In the event of any difference 

between figures and words, the amount indicated in words shall be taken into account.  

 

http://www.nhai.gov.in/
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2.1.4  The Bid shall consist of Annual Remittance to be quoted by the Bidder payable to the 

Authority on weekly basis as per terms and conditions of this RFP and provisions of the Contract 

Agreement.  

 

2.1.5 Any condition or qualification or any other stipulation contained in the bid shall render the 

bid non-responsive.  

 

2.1.6 The Bid and all communications in relation to or concerning the Bidding Documents and 

the Bid shall be in English language. 

 

2.1.7  The documents including RFQ dated 01.10.2018 of NHAI and this RFP and all attached 

documents, provided by the Authority are and shall remain or becomes the property of the 

Authority and are transmitted to the Bidders solely for the purpose of preparation and submission of 

the Bid in accordance with this RFP.  Bidders are to treat all information as strictly confidential and 

shall not use it for any purpose other than for preparation and submission of their Bid.  The 

provisions of this Clause shall also apply mutatis mutandis to Bids and all other documents 

submitted by the Bidders and the Authority will not return to the Bidders any Bid, document or any 

information provided along therewith. 

 

2.1.8   This RFP is not transferable. 

 

2.1.9 Any award of work/ contract pursuant to this RFP shall be subject to terms of Bidding 

Documents (RFQ, RFP & Draft Contract Agreement). 

 

2.2 Eligibility of Bidders: The net worth of the bidder determined as per Clause-2.1.2 of RFQ 

dated 01.10.2018 of NHAI shall be more than the net worth of 20% of APC given at Clause-1.1.1 

above at the close of the preceding Financial Year and the bidder shall have positive net cash 

accruals during any two Financial Years out of the last three Financial Years.  The financial bids 

submitted by ineligible bidders shall be declared non-responsive. 

 

2.3  Site Visit and Verification of Information: 

 

2.3.1  Bidders are encouraged to submit their respective bids after visiting the section/ fee plaza/ 

booth and ascertaining for themselves the site conditions, traffic, locations, surroundings, climate, 

condition/ facilities/ infrastructure available at the fee plaza/ booth including availability of power, 

applicable laws and regulations and any other matter considered relevant by them.   

2.3.2  It shall be deemed that by submitting a Bid, the Bidder has:  

(a)   Made a complete and careful examination of the Bidding Documents; 

(b)   received all relevant information requested from the Authority; 

(c)   Accepted the risk of inadequacy, error or mistake in the information provided in the Bidding 

Documents or furnished by or on behalf of the Authority relating to any of the matters referred to in 

Clause 2.3.1 above; 

(d) satisfied itself about all matters, things and information including matters referred to in 

Clause 2.3.1 above necessary and required for submitting an informed Bid, carrying out of the user 

fee collection and performance of all its obligations in accordance with the Bidding Documents; 

(e)  acknowledged and agreed that inadequacy, lack of completeness or incorrectness of 

information provided in the Bidding Documents or ignorance of any of the matters referred to in 

Clause 2.3.1 hereinabove shall not be a basis for any claim for compensation, damages, for 
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performance of its obligation, loss of profits etc from the Authority, or a ground for termination of 

the Contract Agreement by the Contractor; and  

(f)  agreed to be bound by the undertakings provided by it under and in terms hereof. 

2.3.3  The Authority shall not be liable for any omission, mistake or error in respect of any of the 

above or on account of any matter or things arising out of or concerning or relating to RFP, the 

Bidding Documents or the Bidding process, including an error or mistake therein or in any 

information or data given by the Authority. 

2.4 Rejection of Bids: 

2.4.1 Notwithstanding anything contained in this RFP, the Authority reserves the right to reject 

any or all Bids and to annul the Bidding Process at any  time without  any liability or any obligation 

for  such acceptance, rejection or annulment, and without assigning any reason therefor. In the 

event that the Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible 

Bidders to submit fresh Bids hereunder. 

2.4.2 The Authority reserves the right not to proceed with the Bidding Process at any time, 

without notice or liability or assigning any reason and to reject any or all bids. 

2.5    Clarifications and Amendments: 

 

2.5.1 Atleast 14 days before the bid due date, the Bidders may seek clarifications and make 

suggestions for consideration of the Authority (late clarifications/ suggestions shall not be 

entertained by the Authority). Any queries or suggestions concerning the RFP shall be submitted in 

writing by fax or e-mail to the officer designated in Clause 1.4 above. The communication shall 

clearly bear the following identification/title: 

“RFP for Barsoni Fee Plaza (Bid Due Date 14.08.2019) - Queries/Suggestions” 

The Authority shall endeavour to host on the website/ e-portal of NHAI,  the clarifications and  

such  further  information as  it  may,  in  its  sole  discretion, consider appropriate for facilitating a 

fair, transparent and competitive Bidding Process. 

2.5.2  At any time prior to the Bid Due Date, the Authority may for any reason, whether at its own 

initiative or in response to clarifications requested by a Bidder, modify the RFP by the issuance of 

an Addendum (Addenda) and the same shall be hosted on e-portal. 

2.5.3  Any Addendum issued hereunder shall be binding on the bidders.   

2.5.4  In order to afford the Bidders a reasonable time for taking an Addendum into account, or for 

any other reason, the Authority may, in its sole discretion, extend the Bid Due Date. 

2.6 Bid Due Date: 

2.6.1 Bids shall be submitted before 1100 hours (Standard Time) on the Bid Due Date at the 

address provided in Clause 1.4, in the manner and in the form as detailed in this RFP.   

2.6.2 The Authority may, in its sole discretion, extend the Bid Due Date by issuing an Addendum 

in accordance with Clause 2.5. 

2.7  Bid Validity: Bid shall remain valid for a period of 120 (One hundred and twenty) days from 

and including the last date of submission of the Bid or for such extended period as is mutually 

agreed upon. 
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2.8 Late Bids: Bids received by the Authority after the specified time on the Bid Due Date 

shall not be eligible for consideration and shall be summarily rejected. 

2.9 Bid Security: The Bid Security shall be an amount equivalent to 1% of APC given in 

Clause 1.1.1 above or Rs.10,00,000/- whichever is higher and the provisions of Clause 2.4 of RFQ 

dated 01.10.2018 of the Authority shall be applicable mutatis mutandis to this RFP/ Bid.   

2.10   Performance Security 

2.10.1 Within 7 (Seven) days from the date of issue of the LOA, the successful Bidder shall furnish 

to the Authority the Performance Security consisting of  

(a) a crossed account payee demand draft/pay order, amounting to Rs. ___________/- (an amount 

equal to one (1) month’s agreed remittance) issued by a Scheduled Bank in India, drawn in favour 

of the Authority and payable at New Delhi; and Besides crossed A/c. Payee DD/ Pay Order, RTGS 

transfer of amount into NHAI Account [Canara Bank Current A/c. No.8598201005819; IFSC 

Code: CNRB0008598] will also be accepted towards 50% Performance Security, prescribed in this 

Clause, subject to confirmation by the remitting banker about transfer of RTGS amount; and 

(b) a Bank Guarantee as per the format prescribed by  the Authority from any Nationalized Indian  

Bank/State Bank of India or its subsidiaries/IDBI/ ICICI/Export Import Bank/Foreign Bank with 

counter guarantee from any Nationalized Indian Bank or State Bank of India or its subsidiaries/any 

RBI approved Scheduled Commercial Bank having net worth of more than Rs. 500 Crore (Rupees 

Five Hundred Crores ) from its  Indian Operations for Rs. __________/- (an amount equal to one 

(1) month’s agreed remittance), valid for a period of 14 (Fourteen) months from the Date of 

LOA for due observance of the terms and conditions contained herein and the performance of its 

obligations as per the Contract to be entered into for 1 (one) year. The Bidder is at liberty to submit 

a crossed account payee demand draft/pay order issued by a Scheduled Bank in India in lieu of the 

Bank Guarantee.  

2.10.2 The Performance Security shall be forfeited and appropriated by the Authority as mutually 

agreed genuine pre-estimated compensation and as damages payable to the Authority for inter-alia, 

time, cost and effort of the Authority, without prejudice to any other right or remedy that may be 

available to the Authority hereunder, or otherwise, under the following circumstances : 

(a) if the successful Bidder fails to sign the Contract;  

(b) in case the Selected Bidder having signed the Contract Agreement commits any breach 

thereof.  

2.11   Assessment of User Fee Revenue and Restriction on Place of Collection of User Fee: 

(i) The Bidder is advised to visit the User Fee Collection section, plaza(s) and/or booth(s), 

make an assessment of the User Fee Revenue based on its own estimation at its own responsibility 

and expense and may obtain any other information from its own sources that may be required by 

the Bidder for preparing the Bid and entering into the Contract for collection of User Fee. The 

Authority does not guarantee extent of User Fee Revenue during the contract period.   

(ii) The Bidder recognizes the fact that there are number of lateral entries to the section of the 

National Highway for which User Fee is to be collected. The Successful Bidder shall not be entitled 

to (a) close and/or (b) demand closure by any authority whatsoever, of any such entry.  Thus, the 

Bidder recognizes that all fee paying traffic may not pass through the User Fee Collection booth or 

plaza.  

(iii) During the contract period, the successful Bidder shall not ask for collection from any other 
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place, for whatever reason. Under all circumstances, User Fee Collection shall be only from the 

place specifically provided in the RFP. 
 

2.12 Handing over of Fee Plaza/ Booth: The Authority will hand over the Fee Plaza/ Booth to 

the Contractor in the condition as existing on 7 days prior to Bid Due Date on ‘as is where basis’ is.  

The Contractor shall carry out upgradation/provide necessary facilities as required, to discharge his 

duties. 

2.13   User Fee Rates : User Fee Rates applicable and chargeable on different categories of 

vehicles are given in Schedule-I to the Contract. 

2.14   Remittance of Agreed Amount: The User Fee shall be collected by the Successful Bidder 

and the agreed amount [refer Para H of preamble & clause 5 of the contract] shall be remitted to the 

Authority on weekly basis, latest by Tuesday of every week by way of demand draft/pay 

order/RTGS, drawn in favour of the National Highway Authority of India, payable at Purnea 
PIU. 

 

2.15      Cost of Bidding: The Bidders shall be responsible for all of the costs associated with the 

preparation of their Bids and their participation in the Bidding Process. The Authority shall not be 

responsible or in any way liable for such costs, regardless of the conduct or outcome of the Bidding 

Process.  

3. EVALUATION OF BIDS 

3.1   Opening and Evaluation of Bids : 

3.1.1 Opening and evaluation of Bids will be done through online process.  The Authority shall 

open online received bids at 11:30 hrs. on the Bid Due Date, in the presence of Bidders who chose 

to attend.  The Authority will examine and evaluate the Bids in accordance with the provisions set 

out in this Section-3. 

3.1.2. To facilitate evaluation of bids, the Authority may, at its sole discretion, seek clarifications 

in writing from any Bidder regarding its Bid. 

3.1.3 Correction of Errors: 

Bids determined to be substantially responsive will be checked and corrected by the Authority for 

any discrepancy as follows:  

            “Where there is any discrepancy between the amounts in figures and in words, the amount 

in words shall prevail.”  

The amount stated in the Bid shall be adjusted by the Authority in accordance with the above 

procedure for the correction of errors and shall be considered as binding upon the Bidder. If the 

Bidder does not accept the corrected amount, the Bid will be rejected and the Bid Security will be 

forfeited. 
 
3.2       Tests of Responsiveness: Prior to opening of financial quotes in various bids, the Authority 

shall determine whether each Bid is responsive to the requirements of this RFP [Ref. Clause 

1.1.4(a) & (b); 2.1.1; 2.1.5; and 2.2].  The financial quotes of the responsive bids shall only be 

opened by the Authority. 
 
3.3  Selection of Bidder: 

 
3.3.1 Subject  to  the  provisions  of  Clause 2.4,  the  Bidder  who  offers  the  highest  Annual 

Remittance offered  to the Authority,   shall be declared as the Selected Bidder (the  “Selected  
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Bidder”).  In  the  event  that  the Authority  rejects  or  annuls  all  the  Bids, it  may,  in  its  

discretion,  invite  all  eligible  Bidders  to  submit  fresh  Bids  hereunder. 

 

3.3.2 In  the  event  that  two  or  more  Bidders  quote  the  same  amount  of  Annual Remittance, 

(the “Tie Bidders”), the Authority shall identify the Selected Bidder by draw of lots, which shall be 

conducted, with prior notice, in the presence of the Tie Bidders  who  choose  to  attend. 

 

3.3.3 In  the  event  that  the  Highest  Bidder  withdraws  or  is  not  selected  for  any  reason  in 

the  first  instance  (the  “first  round  of  bidding”),  the  Authority  may  invite  all  the remaining  

Bidders  to  revalidate  or  extend  their  respective  Bid  Security,  as  necessary, and  match  the  

Bid  of  the  aforesaid  Highest  Bidder  (the  “second  round  of  bidding”). If in the second round 

of bidding, only one Bidder matches the Highest Bidder, it shall be the Selected Bidder.  If  two  or  

more  Bidders  match  the  said  Highest  Bidder  in  the second  round  of  bidding,  then  the  Bidder  

whose  Bid  was  higher  as  compared  to  other Bidder(s) in the first round of bidding shall be the 

Selected Bidder. For example, if the third and fifth highest Bidders in the first round of bidding offer 

to match the said Highest Bidder in the second round of bidding, the said third highest Bidder shall 

be the Selected Bidder. 
 
3.3.4 In  the  event  that  no  Bidder  offers  to  match  the  Highest  Bidder  in  the  second  round 

of bidding as specified in Clause 3.3.3, the Authority may, in its discretion, invite fresh Bids (the 

“third round of bidding”) from all Bidders except the Highest Bidder of the first  round  of  

bidding,  or  annul  the  Bidding  Process,  as  the  case  may  be.  In  case  the Bidders are invited in 

the third round of bidding to revalidate or extend their Bid Security, as  necessary,  and  offer  fresh  

Bids,  they  shall  be  eligible  for  submission  of  fresh Bids provided,  however,  that  in  such  third  

round  of  bidding  only  such  Bids  shall  be  eligible for consideration which are higher than the 

Bid of the second highest Bidder in the first round of bidding. 
 
3.3.5 After  selection,  a  Letter  of  Award  (the  “LOA”)  shall  be  issued,  in  duplicate,  by  the 

Authority  to  the  Selected  Bidder  and  the  Selected  Bidder  shall,  within  7  (seven)  days of   the   

receipt   of   the   LOA,   sign   and   return   the   duplicate   copy   of   the   LOA   in 

acknowledgement  thereof.  In  the  event the  duplicate  copy  of  the  LOA  duly  signed  by the  

Selected  Bidder  is  not  received  by  the  stipulated  date,  the Authority  may,  unless  it consents  

to  extension  of  time  for  submission  thereof,  appropriate  the  Bid  Security  of such  Bidder  as  

Damages  on  account  of  failure  of  the  Selected  Bidder  to  acknowledge the  LOA. 

 

3.3.6 After  acknowledgement  of  the  LOA as  aforesaid  and submission of Performance 

Security by  the  Selected  Bidder,  it  shall  cause the  Contractor  to  execute  the  Contract  

Agreement  within  the  period  prescribed in Clause 1.3.  The Selected Bidder shall not be entitled 

to seek any deviation, modification or amendment in the Contract Agreement. 
 
 
3.4       Contacts during Bid Evaluation 
 
Bids  shall  be  deemed  to  be  under  consideration  immediately  after  they  are  opened  and until 

such time the Authority makes official intimation of award/ rejection to the Bidders. While  the  

Bids  are  under  consideration,  Bidders  and/  or  their  representatives  or  other interested  parties  

are  advised  to  refrain,  save  and  except  as  required  under  the  Bidding Documents,  from  

contacting  by  any  means,  the  Authority  and/  or  their  employees/ representatives  on the 

matters  related  to  the  Bids  under  consideration. 

 

3.5 Period of Contract for User Fee Collection Rights: 

3.5.1 The Contract for User Fee Collection rights will normally be for 1 (one) year. However, in 

case of certain stretches going for BOT/OMT/TOT/Four Year Tolling Contractor Projects, the Authority 

reserves the right to reduce the period of Contract without any compensation and in such cases of 
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early termination of contract, the total amount payable by the Contractor to the Authority will be 

proportionately modified depending upon the period.  

3.5.2 The Authority reserves the right to increase the contract period upto three more months. 

3.5.3 In case of BOT (Annuity) stretches the initial period of User Fee collection contract shall 

also be one year with same remittance (except the increase/ decrease in remittance due to revision 

in user fee rates by the Authority).   

3.6  Signing of Contract; Taking over of Fee Plaza & Starting of user fee collection: 

After submission of the Performance Security, the successful bidder shall be required to sign the 

contract in the form of contract prescribed herein (Appendix-2) within 3 (Three) days from the date 

of submission of the Performance Security and after signing the contract, the successful bidder shall 

be required to takeover the fee plaza and start the user fee collection within 2(Two) days of date of 

signing the Contract or within the date as may be prescribed by the Authority in LOA.  Within 28 

days of the date of signing of contract or within such period as provided in the applicable law, 

whichever is shorter, the successful Bidder shall, if required, have the same engrossed, have the 

correct Stamp Duty adjudicated by the Inspector General of Registrations, New Delhi and return 

the same duly signed and executed to the Authority, as per the terms of Contract, unless exempted 

by any law for the time in force. Successful Bidder’s failure to sign the Contract, take over the fee 

plaza and start user fee collection within the period stipulated above shall result in forfeiture of the 

Performance Security. 

 

 

4.  FRAUD AND CORRUPT   PRACTICES 

 
 

The provisions as per Clause 3 of RFQ dated 01.10.2018 of the Authority shall be applicable 
mutatis mutandis for this RFP/ Bid.   

 

 

5.  MISCELLANEOUS 

 
 

The provisions as per Clause 4 of RFQ dated 01.10.2018 of the Authority shall be applicable 
mutatis mutandis for this RFP/ Bid.   

 

 

6. INTEGRITY PACT 

 

 The provisions as per Clause 5 of RFQ dated 01.10.2018 of the Authority shall be applicable 

mutatis mutandis for this RFP/ Bid.   
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Appendix-1 

Format of Financial Bid (Ref.Clause 2.1.3) 

 

 

National Highways Authority of India 

Ministry of Road Transport & Highways 

Government of India 

 
RFP No.: NHAI/13013/547/CO/19-20/CB/Barsoni dated 01.08.2019 

 

Name of Project COLLECTION OF USER FEE THROUGH FEE COLLECTING 

AGENCY ON THE BASIS OF COMPETITIVE BIDDING 

THROUGH ON E-TENDER BASIS AT Barsoni Toll Plaza at 

Km 416.00 on the Section Purnea – Dalkhola (Km 

410.700 - Km 447.000) of NH No.31 in the state of 
Bihar. 

 

FINANCIAL  BID 

 

 

Having examined the bidding documents and understood its contents, I/We offer to pay the 

Authority, the following sums as and by way of our offer as your Contractor for collection of User 

Fee on the said Section of National Highway or the said bridge, as the case may be, during the said 

period.  This offer/ bid is unconditional and unqualified. 

 

Name of the Firm  

 

S.No Period Total Amount payable by the Bidder to the Authority for 

the period mentioned in Column-B 

A B C D 

1 One Year Rs………………../-*  (Rs. in words)*  

 

*The amount will change with the change in rates as per Clause-5 of the Contract. 

 

For calculating the weekly amount, the amount quoted for one year shall be divided by the number 

of days in a year (365 or 366 as the case may be) and multiplied by 7. 

 

The week shall be counted from Monday to Sunday.  In case the number of days in first and last 

week happens to be less than 7, then the bidder will deposit the amount proportionately. 

 

For calculating the monthly amount, the amount quoted for one year shall be divided by 12. 

 

The amount quoted above shall be exclusive of the TCS.  Any tax and service charges, as 

applicable, shall be borne by the bidder over and above the quoted amount. 

 

In case of any difference in figures and words, the amount mentioned in words will prevail. 

 

 

Note: The person/ authorized signatory signing the above Financial Bid in electronic form on 

behalf of the bidder shall be same as the one appearing in the list of prequalified bidders hosted on 

website of NHAI. In case a different person signs the bid, the bid shall be declared non-responsive.  
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Appendix-2 

 

FORM OF CONTRACT 

 

 Preamble:-- 

 

(A)      This Contract is made at……, on this the _______ day of __________ 2017 by and between 

the National Highways Authority of India, a Statutory body, established under the National 

Highways Authority of India Act, 1988, having its Corporate Office at G-5&6, Sector-10, 

Dwarka, New Delhi-110 045 hereinafter referred to as “the Authority” (which expression 

shall, unless excluded by or repugnant to the context thereof, be deemed to mean and 

include its successors in office and administrators) of the ONE PART,  represented by its 

………..(to be authorized ) General Manager (CO) / Project Implementation Unit/Corridor 

Management Unit having its office at…………………………….  

 

AND 

 

(a)*  M/s _______________, a Company incorporated under the Indian Companies Act, 

1956 having its Registered Office at ____________ (mention full address) and 

Incorporation Certificate No._____dt. …… 

 

Or 

 

(b)*  M/s _________, a Partnership firm, registered under the Indian Partnership Act, 

1932 carrying on its business under the name and style as hereinbefore mentioned 

and having its principal office at _______ (mention full address) and having 

Registration No._____ dt. _____. 

 

Or 

 

(c)*  M/s _________, a Partnership firm, registered under the Limited Liability 

Partnership Act, 2008 carrying on its business under the name and style as 

hereinbefore mentioned and having its principal office at ___________ (mention 

full address) and having Registration No._____ dt. _____. 

  

Or 

 

(d)*  M/s ___________, a Co-operative Society registered under Co-operative Society 

Registration Act (of any State in India)/Multi State Cooperative Societies Act, 2002 

(39 of 2002) / Ex-servicemen Society/ Mutually Aided Cooperative Society 

registered under Cooperative Societies Act (of any state in India) under, _______ 

(mention the name of the State) Cooperative Society Act having its Registered 

Office at ________________________(mention full address) and having 

registration No._____ dt. ____. 

Or 

(e)   M/s    ------------------------, a proprietary firm carrying on its business under the 

name and style as hereinbefore mentioned and having its principal office at 

___________ (mention full address) and having Registration No._____ dt. _____.. 

 

Or 
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(f)  --------------( individual) having its permanent address ---------------- ( mention full 

address) and place of business ---------------- ( mention full address)  

 

Hereinafter referred to as “the Contractor” (which expression shall, unless excluded by or 

repugnant to the context hereof, be deemed to mean and include its successors, 

administrators and permitted assigns) of the SECOND PART.  

 

( )* Strike out, whichever is not applicable 

 

(B)       WHEREAS the Contractor is Authorised by its **Memorandum of Association/ 

**Partnership Deed/ **Bye-laws to carry on the business of providing various services on 

contract basis through its employees employed regularly or otherwise. 

 

**  Strike out, whichever is not applicable. 

  

(C)       # AND WHEREAS the Contractor has its own separate and independent establishment 

which: 

  

(a)  has been registered under the provisions of the Shops & Establishments Act, 1954 of 

the ______ (mention the name of concerned State);  

  

(b)  is licensed under the provisions of the Contract Labour (Regulations & Abolition) 

Act, 1970 and has obtained license No. ___ dated. ____;   

 

Or  

 

 #   AND WHEREAS the Contractor undertakes to get itself licensed and/or registered 

with the appropriate Authority under the relevant laws mentioned above, and shall 

furnish necessary proof in this regard within 7 days of signing of this contract.  

  

( )#  Strike out, Whichever is not applicable. 

 

(D)      AND WHEREAS the Contractor undertakes to:  

  

(a)Comply with all the provisions of the Employees Provident Fund and Miscellaneous 

Provisions Act, 1952; 

 

(b)    Pay to all its personnel deployed as per the Minimum Wages Act, 1948; and 

 

(c)    Comply with all the provisions, duties and obligations imposed upon it by any law 

for the time being in force as may be applicable.  

  

(E)      AND WHEREAS the Authority is authorised under the National Highways Authority of 

India Act, 1988 (hereinafter referred to as “the 1988 Act”) to collect User Fees on behalf of 

Central Government for services or benefits rendered under Section 7 of the National 

Highways Act, 1956 (hereinafter referred to as “the 1956 Act”). 

  

(F)       AND WHEREAS the Authority is an Executing Agency under the provisions of the 

National Highways Fee (Determination of Rates and Collection) Rules, 2008, (hereinafter 

referred to as “the User Fee Rules, 2008”). 

  

(G)      AND WHEREAS the Authority is empowered under the provisions of the 1988 Act to 

enter into contracts with any person for the purpose of collection of USER Fee under the 

said User Fee Rules, 2008.. The Authority is desirous of engaging the Contractor to collect 
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User Fees only at ------ fee plaza (near -----) located at km. ---- on    km. ----- to km. ------

- ( ----- - ----- ) section of National Highway - -- in the State of ------. 

 

(H)      AND WHEREAS the Authority invited bids from interested entrepreneurs for collection of 

USER Fee for the use of the said Section of National Highway/ the said bridge for a period 

of ONE YEAR User Fee. The Contractor is one of those bidders who submitted bid and 

quoted in its offer that, in lieu of transferring Central Government’s User Fee collection 

rights for the said Section of the National Highway or the said bridge for aforementioned 

period, the Contractor shall remit the following amount to the Authority so as to be received 

by the Authority latest by TUESDAY of every week and if Tuesday happens to be a BANK 

Holiday, then by NEXT bank working day as indicated below by way of a demand draft/pay 

order/ RTGS transfer for the said section of National Highway Or the said bridge. The 

remittance shall be as follows:  

   

 

S. 

No. 

Period Total Amount Payable by 

the Bidder to the 

Authority ( ____ PIU/ 

CMU) for the period 

mentioned in column B 

Amount to be paid per 

week 

A.  B. C. D. 

a)    

 (From  

DD/MM/YYYY 

08.00 hrs 

 to  

DD/MM/YYYY 

08.00 hrs) (One 
year)  

Rs._____________/-  

  

(__________________ 

in words)* 

  

  

  

Rs._____________/-  

  

(______________ 

   in words)* 

  

 

 For calculating the weekly amount, the amount quoted for One year shall be 

divided by the number of days in a year (365 or 366 as the case may be) and 

multiplied by 7. 

 

 the week shall be counted from Monday to Sunday. In case the number of days 

in first and last week happens to be less than 7 days, then the bidder will deposit 

the amount proportionately.   

 

The amount quoted above shall be exclusive of the TCS. Any tax and service 

charges, as applicable shall be borne by the bidder over and above the quoted 

amount.  

 

i) AND WHEREAS the Authority HAS AUTHORISED General 

Manager (Commercial Operation)/ Project Director to enter into this 

Contract with the Contractor, 

 

ii) And Whereas, the Authority has authorized the Project Director, Project 

Implementation Unit/Corridor Management Unit ___________ (hereinafter 

referred to as “the said (to be authorized)”) to supervise and discharge of 

various functions to be performed by the Contractor under this Contract.  
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(I)        AND WHEREAS the Contractor has authorised Sh. / Smt. _________, S/o or D/o ____, 

who is ________(/Partner/Director/Member) of the Contractor to enter into this Contract 

with the Authority. (Enclose the proof of authorization clearly stating relation of the 

person authorized, with the Contractor)  

  

(J)        AND WHEREAS the parties are desirous of recording the terms and conditions on which 

the Contractor shall carry out the job of User Fees collection on behalf of the Authority.  

 

Now therefore this contract witnesses in clauses as follows: 

 

1.        ENGAGEMENT OF CONTRACTOR: 

  

In consideration of the premises, the Authority hereby engages the party of the Second Part 

as the Contractor and the Contractor do hereby agrees to act as the Contractor of the 

Authority for collection of USER Fee for the use of the said Section of National 

Highway/the said bridge.  

  

2.        PERIOD OF CONTRACT: 

  

(i) “The Contract shall be for a period of One year beginning on [insert date] from ______ ( 

08.00 hrs.) to _______(08.00 hrs.), (hereinafter referred to as “One year”)  

 

                                                    OR 

till the plaza is handed over to the other collection agency (OMT Concessionaire/BOT 

Concessionaire/ToT Contractor/4 year Tolling Contractor etc.) as per directions issued by 

NHAI, whichever is earlier.” However, in case of certain stretches going for 

BOT/OMT/TOT/Four Year Tolling Contract, the Authority reserves the right to reduce the 

period of contract without any compensation and in such cases of early termination of 

contract, the total amount payable by the bidder to the Authority will be proportionately 

modified depending upon the period. 

 

Note: The start date of contract shall be within 2 days from the date of signing of the 

contract agreement or the date indicated by the authority in LOA. 

 

(ii) The period of contract shall be One year. In case the Authority is not getting a bid 

higher than the remittance under this contract or in case of urgency, the Authority 

reserves the right to increase the contract period at same remittance and terms & 

conditions under this contract upto 3 (Three) months. 

 

III. Deleted. 

 

3.       RATE OF USER FEE: 

  

(a)  The Contractor shall collect User Fees at such rates only and from such vehicles 

only as have been notified by the Central Government vide Notification No. _____ 
Dated _______ for the use of the said Section of the National Highway /the said 

bridge and in strict compliance with the provisions of the notification. A copy of the 

said Notification (including  a draft notification to be replaced by a notification 

published in the Official gazette in due course) is appended as Schedule I In case, 

there is a material difference (i.e. impacting the collection of the Contractor by more than 10 

(ten) % in a year) in the draft notification and the officially published notification, prior to 

commencement of collection of User Fee, the revised remittance shall be derived from the 

quoted remittance as per Clause-5(b) and in the event of dissatisfaction of either party on the 



 

 

18 

revised remittance, so fixed, either party to this Contract will be at liberty to terminate this 

Contract by giving 30 days prior notice in writing.  

  

(b)  The Contractor specifically undertakes not to claim during continuity of the 

Contract  any change including addition, deletion and change in the classification 

mentioned or the rate of User Fee specified in the Notification referred above and 

appended to this Contract as Schedule I for any reason whatsoever, under any 

circumstance.  

  

 (c)    The Contractor shall not be allowed to make its own interpretation about a particular 

type of vehicle attracting a particular rate so as to charge a higher rate from a 

particular type of vehicles. Decision of the Authority on such matter shall be final 

and binding.  

 

  

4.       COLLECTION ONLY AT PRESCRIBED RATE:  

  

The Contractor shall ensure that under no circumstances, USER Fee in excess of the 

prescribed rate or without issuance of receipt in the format including condition of such 

receipts being bilingual or trilingual, prescribed by the Authority is charged by the 

Contractor from the road users. Printing of receipts shall be arranged by the Contractor at its 

own cost. 

 

5.        CHANGE IN THE RATE OF USER FEE: 

 

(a)  The right of the Central Government to modify, change or vary the rate of USER 

Fee to be levied or conditions for collection of USER Fee, or both is hereby 

reserved. 

 

        (b)  The revised remittance on annual increase of  user fee rates due to change in WPI, will be 

determined using the weighted percentage increase in the rates of all categories of vehicles, 

using proportions of different categories of vehicles* and considering single journey rates.  A 

sample calculation is given in Schedule-VIII. 

 

 *The Authority will inform the proportion (%) of contribution in APC of different categories of 

vehicles in Clause-1.1.3 of RFP 
 

 

(c)  In case, any variation in the prescribed USER Fee rate for all or a particular category 

of the vehicles is effected, sought or permitted by the Central Government, the 

amount payable by the Contractor to the Authority for the period from which such 

variation comes into force, shall be adjusted proportionately on the basis of USER 

Fee rates specified in Schedule I and vis-a-vis the new USER Fee rates as detailed 

hereunder.   
 

The amount to be increased /reduced shall be worked out based on: 

 

i) Total collection worked out considering the traffic during 6 calendar months immediately 

preceding the month from which the variation is effected or the actual period of collection, 

which ever is less, on the basis of existing rates. 

 

ii) Total collection worked out considering the same volume of traffic on the basis of the 

revised fee rates.  
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iii) Percentage change between (i) and (ii) would be applied to remittance immediately prior to 

such revision in fee rates to working out revised   amount payable to the Authority.  

 

Provided in case of introducing a new category of vehicles not subjected to levy of USER Fee 

earlier, an estimate of the traffic will be made on the basis of actual collection of current month for 

immediate purposes. At later stage the effect would be re-calculated on the basis of actual 

collection for six month or of the remaining tenure of the Contractor which ever is earlier. For this 

purpose the Contractor would submit a monthly collection statement to Authority for the effected 

period in the format suggested by Authority. For this purpose Authority would have full liberty to 

check by any means or method whether the collection given is actual one. 

 

Provided that, any modification, change or variation in the conditions for collection of USER Fee 

(including towards concession/rebate to the frequent short distance travellers by any scheme or for 

any specific purpose) shall, as far as possible, be effected by mutual discussions between the 

Contractor and the Authority with regard to the consequential adjustment in the amount payable by 

the Contractor to the Authority giving due regard to the procedure set out in Clause 5(c) above and 

in the event of failure to arrive at an agreement  on this issue, either party to this Contract will be at 

liberty to terminate this Contract by giving notice in writing as required under clause 35 of this 

Contract. 

 

d)  The proposal on revised remittance alongwith the supporting calculations shall be submitted by the 

Contractor to the Authority atleast 7 days prior to the actual applicable date.  The Authority will give 

approval within 7 days. In case of delay in approval by the Authority, the Contractor shall deposit 

the revised remittance from applicable date as per their own proposal on the revised remittance and 

the difference, if any, found later as per approved remittance by the Authority, shall be deposited by 

the Contractor alongwith an interest @ 12% p.a., within 7 days from date of approval of revised 

remittance by the Authority. 

 

(e) Provided that, any modification, change or variation in the conditions for collection of User Fee 

(including towards concession/ rebate to the frequent short distance travellers by any scheme or for 

any specific purpose) shall, as far as possible, be effected by mutual discussions between the 

Contractor and the Authority with regard to the consequential adjustment in the amount payable by 

the Contractor to the Authority giving due regard to the procedure set out in Clause-5(c) above and in 

the event of failure to arrive at an agreement on this issue, the decision of the Authority shall be 

implemented and the Contractor shall be at liberty to refer the dispute to Arbitration as per Clause-27. 

  

6.      COMMENCEMENT AND TERMINATION OF USER FEE COLLECTION: 

 

(a)  Subject to Clause 2 of the Contract, the USER Fee collection shall commence from 

the date as communicated by the Authority in writing which may be even at variance 

from the dates mentioned elsewhere and terminate on expiry of One year.   

 

Provided that the Contractor shall not commence collection if (i) a published copy of 

the USER Fee notification in the Official gazette is not made available by the 

Authority; and (ii) The Authority does not inform about the completion of the said 

section of the Highway or the said bridge for which the USER Fee is to be collected. 

The Authority can also change any date communicated earlier for commencement of 

collection of USER Fee for other reason/s, as considered necessary. 

 

Provided that if the Contractor is not able to commence the collection of USER Fee 

from a particular date, not attributable to the reasons beyond his control, the period 

of the USER Fee collection for One year shall be deemed to have begun from such 

date and the Contractor shall be liable to remit the agreed amount even for such 

period for which the collection has not been made. 
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(b)  The right to collect USER Fee shall come to an end on the expiry of a period of One 

year (Refer to Clause 2) reckoned from date as communicated by the Authority for 

collection of USER FEE.  

 

(c)   In no case, the Contractor shall have a right to demand continuance or extension of 

the contract period beyond the period of One year. 

 

7.  EXEMPTION OF VEHICLES AND CONCESSION:  

 

(a)       Type(s) of vehicles exempted as stated in the Schedule I appended to this Contract 

could be varied at any time either by the Authority or by the Central Government of 

India. Such variance, unless impact on his collection is considered more than half a 

percent in a year requiring renegotiation of terms of the Contract, shall not alter the 

liability of the Contractor to remit the specified monthly amount and shall also not 

affect any other terms and conditions of this Contract. 

 

(b)       All exemptions available to users under the Indian Toll (Army and Air Force) Act, 

1901 and rules there under, further extended to officials of Indian Navy, shall be 

honored by the Contractor. 

 

(c)       The Contractor shall ensure to provide monthly and daily pass for multiple journey 

in accordance with the provision in the Notification appended in Schedule—I and 

National Highways (Determination of Rates & collection) Rules, 2008 

is published with amendments vide GSR 950 (E) Dt. 03.12.2010, GSR 

15 (E) Dt. 12.01.2011, GSR 756(E) Dt. 12.10.2011, GSR 778(E) Dt. 

16.12.2013, GSR 26(E) Dt. 16.01.2014, GSR 831(E) Dt. 21.11.2014, 

GSR 02(E) Dt. 29.12.2014,  GSR 220(E) Dt. 23.03.2015, GSR 585(E) Dt. 

08.06.2016, G.S.R 1114(E) dated 02nd December, 2016, G.S.R. 248(E) 

dated 14th March, 2017, G.S.R. 427(E) dated 7th May, 2018 and 

G.S.R. 920(E) dated 25th  September, 2018 and its subsequent 

amendments from time to time. In case of any dispute about eligibility of any 

user about a particular concession or about the operating procedure, the decision of 

the Authority concerned or his authorized representative shall be final and binding. 

 

(d)       If the Authority is satisfied that exemption or concession available to an otherwise 

eligible user for whatsoever reason, has been denied, the Contractor shall be liable to 

pay 100 (Hundred) times of the value of USER Fee charged from such eligible user 

as penalty within 7 days of the issue of a notice by the PD in this regard. 

 

8.      PLACE OF COLLECTION: 

 

(a)       The Contractor shall collect User Fees only at ----fee plaza (near -----) located at km 

----- for the section from km ------ to km -----. (---- - -----) of National Highway No. 

- -- in the State of ------- where, permanent USER Fee Collection Booth(s) are put up 

by the Authority. Such booth(s)/plaza/plaza area cannot be used or allowed by the 

Contractor to be used by others for any other purpose; including for sale of any 

commodity or advertisement. 

 

Any advertisement in plaza area is strictly prohibited. Any deviation will be treated 

as non-compliance and action shall be taken either under Clause 17 (c) or under 

Clause 35(4). 
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(b)       The Contractor undertakes not to demand any additional place for collection of 

USER Fee or for installation of check barriers under any circumstances and for any 

reason whatsoever. The Contractor also undertakes not to collect USER Fee from 

any other place. The decision of the Authority in this regard shall be final and 

binding. 

 

(c)        The Authority reserves the right to change the location of collection point including 

the right of addition, removal and merger of the number of USER Fee collection 

points as notified through fee notification from time to time. In case of a plaza being 

closed by any of such notification, the contract shall be come to an end and the 

performance guarantee of the contractor shall be refunded in compliance to other 

provision of the contract in this regard. 

  

9.       DIVERSIONS: 

 

(a)       The Contractor has surveyed the said Section of the National Highway or the said 

Bridge and surrounding area including any access or diversion(s) and the Contractor 

has submitted its bid taking into consideration all such access or diversion(s) or any 

diversion of traffic due to deterioration in road conditions or closure of road for 

maintenance work, whether existing or likely to come in the future which any road 

user may opt , inter-alia, to avoid payment of the USER Fee by bypassing the USER 

Fee collection booths.   

 

(b)       The Contractor undertakes that, he shall not make any claim for any decrease in 

traffic on the ground of diversion of the traffic as per clause 9(a) above, even if such 

diversion did not exist at the time of submission of the bid by the Contractor. 

 

(c)        The Contractor will not be entitled to (a) close; and (b) demand closure by any 

authority whatsoever, of any lateral entry to the said section of the Highway for 

which USER Fee is to be collected.  The Contractor recognizes that all fee paying 

traffic on the said section may not pass through the USER Fee collection booth or 

USER Fee plaza. 

 

 10.      HANDING OVER THE USER FEE PLAZA(S): 

 

(a)       The Authority shall endeavour to hand over the USER Fee Plaza collection booths at 

------ fee plaza (near -----) located at km -------  on   km ------ to km ------- (------) 

section of National Highway No. ----  in the State of ------- at 08.00 Hrs. on signing 

the contract to the Contractor for the purpose of USER Fee collection on the said 

Section of the National Highway/the said bridge.    

 

(b)        The Authority has the right to entrust the USER Fee plaza(s) earlier than the date 

mentioned in Clause (a) above, subject to fulfillment of other conditions of the 

Contract. In such an event, the Contractor’s obligation to remit the agreed amount 

will begin from the date of such handing over itself, without any extension in the 

period of the Contract. 

  

(c)        In case, the Authority fails to handover the User Fee Plazas on the date and time 

mentioned in Clause (a) above and hands over the same anytime after the date and 

time mentioned in clause (a), the Contractor is entitled for same period of the 

Contract as provided under clause 2, without any reduction in the period of the 

Contract. 
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(d)       In such case as mentioned in (b) and (c) above, the contract period alongwith the 

obligation of total amount payable by the Contractor to the Authority as mentioned 

under column B (i.e. Period ) & C (i.e. total amount payable by the contractor to the 

Authority) of the table mentioned earlier shall remain same and  commence from the 

date and time of actual handing over the User Fee plaza. 

  

(e)       The Contractor shall handover the User Fee Plaza(s) on 08:00 hrs of the following 

day on the completion of the period of Contract as per Clause 6 above.  

  

(f)        In case, the Contractor fails to handover the User Fee Plaza on 08:00 hrs of the 

following day of the completion period of the Contract or in case of termination of 

the Contract on the last day and the time given in notice for termination to the 

Authority together with all the equipments, facilities and articles in good condition,  

the Contractor shall be liable to pay, to the authority a penalty equal to twice the 

average amount, arrived on the basis of quoted amount in the bid, for each day in 

addition to payment of proportionate User Fee at the Contract rate for the period of 

over stay.  The Contractor shall also be liable to pay to the Authority such cost of 

infrastructural  facilities, equipment and all other articles  as are not in good 

condition or may be fixed by the Authority, PIU/CMU ____________ of the 

Authority whose decision in the matter shall be final. 

 

g) Upon expiry of the contract period/ termination, within 7 days, the Contractor shall 

submit a statement giving details of payments of weekly remittances and TCS during 

the entire contract period along with delay in days (if any) and calculation of 

interest/ penalty for delay in depositing the remittances, etc for settlement of all 

accounts of the Contractor and issuance of “no dues certificate” by the Authority. 

No Dues Certificate shall be issued not later and within 7 days after settlement of 

accounts. 

 

11.     DISPLAY OF RATE OF USER FEE AND USER FEE NOTIFICATION: 

  

(a)       The rates of User Fee, the categories of vehicles exempted from payment of User 

Fee and the name, address and telephone number of the Authority, to whom 

complaints, if any, should be addressed, shall be conspicuously and prominently 

displayed 500m ahead of the User Fee collection booths, 100m ahead of the User 

Fee collection booths and at the User Fee collection booths also. The height of the 

display boards and size of letters being such that it is easy for drivers to read. The 

display boards shall be provided by the Authority.  

  

(b)       The Contractor shall also (i) display, a copy of Notification in Schedule I, appended 

to this Contract at a conspicuous place of the User Fee Plaza(s) for the information 

of the road users and the general public and (ii) provide a copy of same to road user 

on demand upon payment of copying charges on a ‘no profit no loss’ basis.      

 

12.   REQUIREMENT OF PERSONNEL FOR USER FEE COLLECTION:  

 

For the purpose of discharging its obligations under this Contract, the Contractor shall 

deploy adequate number of personnel of prescribed qualification & experience and having 

undergone such training as may be relevant and considered necessary from time to time by 

the Authority to ensure efficient management of entire operations, including free flow of 

traffic, in or around the plaza including in the User Fee collection booths.  

 

The number, qualification & experience of personnel to be deployed should be in 

accordance with the details given in schedule- III of this contract. However, the Authority 
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reserves the right to serve directions for any interchange in the category of personnel (total 

deployment will remain according to Schedule- III) to be deployed by the Contractor, for 

the purpose of User Fee Collection for ensuring free flow of traffic. 

 

13.      DEPLOYMENT OF PERSONNEL: 

 

(a)       The Contractor shall ensure that the personnel deployed by it for discharging its 

duties under this Contract are of good health, of highest integrity, punctual, well 

dressed, well-behaved. and of qualification & experience prescribed in schedule- III   

 

(b) The Contractor shall furnish to the Authority a list, in addition to the list of key 

personnel, of persons deployed for the purpose of discharging its obligations under 

the Contract, containing all the details like their educational qualifications, 

experience, training undergone, good health, good character, personal residential 

addresses and recent photographs. The required details for key personals shall be 

submitted to the concerned Regional Office and that of other staff to Project Director 

after signing of the contract in the format given in schedule- IV of this contract. 

 

(c)       The uniform of the personnel deployed shall necessarily bear the name of the 

individual and the name of the Contractor. Navy blue Trouser and sky blue check 

shirt will be the uniform for collection staff for summer. In winter navy blue 

pullover, warm navy blue trouser and sky blue check shirt will be the uniform of 

collection staff. Shoes and socks should be Black.  The shirt should bear the name of 

the agency and the employee displayed in embroidery in readable size.   

 

(d)       The Authority reserves its right to object to the deployment of any personnel for any 

reason in which case, such person or persons being objected to by the Authority 

shall be removed by the Contractor forthwith and replaced within a day from such 

removal. 

  

(e)       The personnel deployed by the Contractor shall not misconduct/misbehave with the 

members of public and shall observe strict discipline and decency in their behavior.  

  

(f)        The Authority shall not be liable for any misconduct or misdeeds or any act or 

incident involving the Contractor or any of its personnel in any criminal or civil case 

the Contractor shall be responsible for consequences and if any such incident takes 

place, the Contractor shall forthwith intimate the said incident to the Authority. 

  

(g)       The Contractor specifically agrees that the personnel deployed by it, will not in any 

way claim employment with the Authority.  The Contractor shall be solely 

responsible for any dispute raised by the personnel deployed by him either during 

the term of the Contract or thereafter. 

 

(h)       The frequent replacement of key personnel is not desirable unless they are found 

involved in malpractices or non compliances. However, if need be, the permission of 

replacement of key personnel/ other staff will be obtained from the PD concerned in 

advance. The PD, if satisfied with the reasons submitted to him, may allow such 

replacement after verifying the CVs strictly in accordance with the requirements 

prescribed in schedule- III. 

 

(i)        The Authority is in process of introducing new electronic technologies for USER 

Fee collection system by installing electronic equipments already developed or 

being developed by various companies/agencies. The contractor shall extend full co-
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operation in installation, operation and maintenance of such system and will be 

bound by the advice of the authority in this regard. 

 

As per Clause 13(i) of the draft Contract Agreement, the Authority vide letter No. 

66192, dated 18.05.2015 (copy enclosed) advised all its Fee Collection Contractors/ 

Bidders that the fee collection contractor is responsible for traffic management in 

ETC lane including security of ETC equipment. 

 

A list of ETC equipment installed at the Fee Plaza will be handed over by concerned 

PD, NHAI to the fee collection contractor for ensuring their safety and security. If 

there is any loss or damage to ETC equipment at any fee plaza other than for the 

reasons attributable to ETC equipment / system supplier of IHMCL/NHAI, it will be 

construed as failure of  the contractor in discharging their duty and the cost of such 

loss or damage will be recovered from the fee collection contractor from the 

available performance security and such bidder / contractor shall be debarred from 

participating in any tender or RFP issued by the Authority for a period of 01 (one) 

year or as decided by the Authority without prejudice to any other rights of the 

Authority under the bidding documents / Contract Agreement and / or applicable 

law. 

 

(j)        The engagement of at least 30% ex-servicemen (ESM) is mandatory.  However, in case 

of non-availability of ex-servicemen, CGM/RO has power to relax the requirement 

considering overall capabilities and arrangements made by the agency for transparent 

and efficient fee collection at fee plaza. 

 

14.   INTER SE RELATIONS:  

 

(a)        In all circumstances it is clearly understood by the parties that the personnel 

deployed by the Contractor shall have no connection whatsoever with the Authority 

and the relationship of master and servant or employer and employee shall be only 

between the Contractor and the personnel deployed by it.   

 

(b)       However, if considered necessary, the Authority shall have every right to enquire 

and seek documentary evidence from the Contractor, whether all the statutory dues 

like ESI, EPF, Minimum Wages, Weekly offs, Bonus, Medical Leave, Workmen 

Compensation and any other entitlements for which the Contractor is liable to 

provide, are being paid or not or have been paid or not for a particular period.   

 

(c)        In case of any breach by the Contractor in the payment of such statutory dues not 

necessarily pertaining to its personnel/employees, the Authority shall be entitled to 

adjust the same from the Performance Security and pay such statutory dues to the 

appropriate authority. The Contractor shall replenish the Performance Security 

within 7 (seven) days of the notice by the Authority. The decision of the Authority 

in this regard shall be final and binding on the Contractor. 

  

 

15.     PROVISION OF INFRASTRUCTURE: 

  

(a)       The minimum infrastructure to be provided ( in case not provided by NHAI or the 

BOT (Annuity) Concessionaire ) and maintained by the Contractors are as under; 

 

(i) Computers and its peripherals, 

 

(ii) Software for running the system if the contractor is not using NHAI’s software,* 
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(iii) Generator/ Standby Generator for power if there is no electricity connection/ for 

stand by requirement.  

 

* The software used by the Contractor shall be able to provide vehicle crossing 

details with number of vehicle, type of vehicle, date and time of crossing the plaza 

etc.  

 

       

(b)  The Authority shall  handover the Fee Plaza to the Agency in the condition as 

existing on 7 days prior to bid due date on ‘as is where is basis’.  The agency shall 

carry out up-gradation/provide facilities as required, to discharge its duties. 

 

(c )     The repair and maintenance of such facilities once provided by the Authority shall be 

the responsibility of the Contractor including but not limited to payment of 

electricity bill, fuel. consumables like electricity bulbs, water charges etc. The 

Authority may provide consumables at the time of handing over of the User Fee 

collection plazas/booths only, thereafter all consumables shall be arranged by the 

Contractor at its own cost and at the time of taking over the facility by the Authority, 

if any liability/obligation(s) regarding repair and maintenance and consumables 

remains unfulfilled by the Contractor, same shall be adjusted by the Authority from 

Performance Security. 

 

(d)       All expenses for printing receipts or passes to be issued to users shall be borne by the 

Contractor. The Contractor shall abide by the instruction of the Authority in the 

matter of its format or size or language. 

  

(e)     An inventory (along with the condition and present book value) of infrastructural 

facility /equipment, and all other articles (properties of NHAI only) shall be 

prepared and duly signed by both the parties at the time of handing over or taking 

over of the User Fee Plaza(s). All rental article /equipments shall be returned 

immediately after handling over the plaza to the Contractor and no rent shall be paid 

thereafter. 

  

(f)       The Contractor shall abide by all the instructions issued by the Authority from time 

to time. The Contractor also undertakes to abide by such instructions in order to 

make the process of User Fee collection simple, faster and hassle free by extending 

necessary cooperation in adopting the technological advancements in the 

process/work of User Fee collection. 

  

(g)      The user fee collecting agency  shall make necessary arrangements for power/lighting 

to ensure proper working of the User Fee plaza(s) including various office 

equipment installed, maintaining and running all electric arrangements and stand-by 

generator along with electric lighting and bearing all expenses thereon during the 

entire period of this Contract and paying punctually electricity and water charges in 

respect of the User Fee plaza(s)/collection booths as they become due and payable 

during period of this Contract. 

  

(h)      The repair of the road section at the Fee Plaza site will be the responsibility of the 

NHAI. 

 

(i)  In case of BOT (Annuity) stretches, whatever facilities and maintenance obligations 

fall within the mandate of the Concessionaire, same shall be provided by the 

Concessionaire, during the Concession period.   
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16.  INSURANCE: 

 

(a)        If required under the law for the time being in force, the Contractor shall arrange 

adequate insurance to cover each of its personnel deployed against any type of 

accidents, for all the assets owned by the Contractor and cash in booth, cash in 

chest, and cash in transit. The expenditure incurred for procuring such insurance 

shall be borne by the Contractor alone.    

 

(b)       As per the instruction of the Authority the Contractor shall also arrange adequate 

Insurance cover at its own cost favouring the Authority, for all the properties 

handed over by the Authority for comprehensive risk.  

 

17.        PERFORMANCE SECURITY:  

(a) The successful Bidder shall furnish to the authority Performance Security consisting 

of (a) a crossed account payee demand draft/pay order, amounting to Rs. [•] (an 

amount equal to one (1) month’s agreed remittance) issued by a Scheduled Bank in 

India, drawn in favour of the Authority and payable at New Delhi and (b) a bank 

guarantee as per the format prescribed by  National Highway Authority of India 

from any Nationalized Indian  Bank/State Bank of India or its subsidiaries/IDBI/ 

ICICI/Export Import Bank/Foreign Bank with counter guarantee from any 

Nationalized Indian Bank or State Bank of India or its subsidiaries/any RBI 

approved Scheduled Commercial Bank having net worth of more than Rs. 500 Crore 

(Rupees Five Hundred Crores ) from its  Indian Operations for Rs. [•] (an amount 

equal to one (1) month agreed remittance), valid for a period of 14 (Fourteen) 

months from the Date of LOA for due observance of the terms and conditions 

contained herein and the performance of its obligation as per the Contract to be 

entered into for 1 (one) year. The Bidder is at liberty to submit a crossed account 

payee demand draft/pay order issued by a Scheduled Bank in India in lieu of the 

bank guarantee. 

(b) (i) The said Performance Security shall not bear any interest except when the 

collection is not started within 120 days of signing of the Contract for the reasons not 

attributable to the Contractor. In such a case, interest @8% p.a. shall be paid for the 

period beyond 120 days. Performance Security shall be refunded as early as 

possible, but not exceeding 30 days from the end date of the contract, after 

settlement of all the accounts by the Contractor and upon issuance of no due 

certificate by the Authority. No Dues Certificate shall be issued not later and within 7 

days after settlement of accounts. 

(ii) In case settlement of accounts and issue of no dues certificate are getting 

delayed due to any pending issue/ recovery, which remains to be closed on the 

end date of the contract, the performance security to the extent of value of such 

issue/ recovery only shall be retained and the balance performance security shall 

be released as early as possible, but not exceeding 30 days from the end date of 

the contract. 

(iii) In case of delay in release of performance security or excess withholding of the 

amount, NHAI will pay simple interest @ 12% per annum on such amount to the 

contractor for the period beyond 30 days from the end date of the contract till date 

of release of performance security/ excess amount withheld. 
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(c) (i) The    Authority   shall   also   be   competent to utilize   the said Performance 

Security against any loss or damage caused to the property of the Authority 

by any act of omission and/or commission by the Contractor or its agents and 

servants or adjust it towards any claim of the Authority. 

  

(ii)  The Contractor undertakes that, in case of any default on its part to perform 

and observe any of the covenants, conditions or provisions contained in this 

Contract, it shall be lawful for the Authority in its absolute discretion to 

forfeit the whole or any part of the said Performance Security, without 

prejudice to any other remedy that the Authority may have against the 

Contractor under this Contract or under general law for such breach. 

 

(d)        The amounts lying with the Authority towards the Performance Security shall not 

be adjusted towards installments due to the Authority from the Contractor 

including the installment for the last month of the contract period except as 

provided in Clause-19. 

 

18.     PENALTY FOR CHARGING EXCESS USER FEE: 

           

(a)       In case, it is observed and/or established to the satisfaction of the Authority that the 

fee collecting agency has charged User Fee in excess of the prescribed rate, the 

Authority may impose a penalty of an amount equal to fifty times of the actual 

amount so charged per day for 30 days i.e. (actual amount charged x 30 days x 50). 

After three such incidents of levy of penalty for excess charging, the part 

performance security of an amount equal to 1 (One) months agreed remittance i.e. 

Rs. ________ lakhs as per amount stated in Letter of Award shall be forfeited in 

addition to such recoveries. The contractor shall have to replenish the forfeited 

performance guarantee, in the same mode as it was deposited earlier, within 10 days 

  of such forfeiture to continue with the collection work failing which the contract 

shall be terminated and the balance performance guarantee shall also be forfeited. If 

the incident of excess charging is again observed and/or established to the 

satisfaction of the Authority after forfeiture of part performance guarantee, the 

contract shall be terminated and the entire performance guarantee shall be forfeited.   

  

(b)       The termination under this clause shall make the Contractor liable for unconditional 

forfeiture of the Performance Security. 

  

(c)       The termination under this clause, in addition to unconditional forfeiture of the 

Performance Security, shall make the Contractor liable for debarring from assigning 

any future work with Authority.  

  

19.     PENALTY FOR FAILURE TO PAY INSTALMENTS:  

  

(i) In case of delay in remittance of the agreed amount of any installment due under this 

Contract to the Authority beyond the fixed day (as per clause 8, of SECTION – II), the 

Authority shall levy penalty @ 0.2% per day for initial one month delay and @ 0.5% per day 

for further delay beyond one month. Such right would, inter-alia, include unconditional right 

of the Authority to terminate the Contract forthwith, without assigning any reasons 

whatsoever and take over possession of the User Fee Plaza(s) for User Fee collection in any 

manner the Authority may deem fit. The penalty so levied shall be recovered from the 

performance guarantee which shall be replenished by the contractor within 10 days from 

the date of such recovery failing which the contract is liable to be terminated. 
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(ii) For avoidance of doubt, if more than one remittance are delayed and the contractor 

deposits a lumpsum amount, this will be adjusted following First-in-First-out (FIFO) approach, 

i.e., the earliest installment due shall be first adjusted along-with the applicable penal 

interest on the earliest remittance on that date and in similar manner the other remittances 

shall be adjusted. No further interest shall be applicable on the penal interest component. 

The penal interest shall be simple, i.e., it shall not be compounded. 

 

(iii) (a) If the remittances outstanding including penal interest, if any, on ending of the 

contract is less than the cash performance security, then such amount shall be recovered 

from cash performance security, accounts will be settled and balance securities will be 

released and penal interest shall be levied only upto end date of contract. In case the 

contractor has not deposited the remittance of last week on ending of the contract period 

which is also to be adjusted from the cash performance security, then an additional penal 

interest @ 0.2% per day for 7 days on the last week remittance shall also be levied. 

 

(b) If the remittances outstanding including penal interest, if any, on ending of the contract 

are more than the cash performance security, then the dues to the extent of cash 

performance security will be adjusted as provided at Para-(iii) (a) above, following FIFO 

approach given at Para-(ii) above and the balance including penal interest shall be 

deposited by the contractor. For avoidance of doubt, it is clarified that the penal interest 

will be applicable only on the balance remittances and the penal interest will continue till 

payment of dues by the contractor. 

 

 20.    PENALTY FOR FAILURE TO COMPLY ANY OF THE OBLIGATIONS 

SPECIFIED IN CLAUSE 23 OF THE CONTRACT:  

 

          In case of non-compliance of any of the obligations specified in Clause 23(a) to (g), the 
Authority shall levy penalty @ Rs.1.0 lakh per default per month except for Clause-23(e) 
for which the penalty shall be @ Rs.10,000/-per default per month, without prejudice to 
any other rights of the Authority under this Contract. However, in case of non-compliance 
of obligations specified in Clause 23 (h), the Authority shall levy a penalty @ 
Rs.10,00,000/- per instance or termination of Contract Agreement or both, without 
prejudice to any other rights of the Authority under this Contract. The date of default will 

be the date of reporting to the contractor by the Authority concerned or his authorized 

representative. In addition to levy of penalty as above, more than three defaults in a month under 

this clause may attract termination under clause 35 (2) of this contract. Before levy of penalty under 

this clause the contractor shall be given a reasonable opportunity to rectify the default.  The decision 

of the Authority concerned or his authorized representative to levy the penalty under this clause 

shall be final and binding. The penalty so levied shall be recovered from the performance guarantee 

which shall be replenished by the contractor within 10 days from the date of such recovery failing 

which the contract is liable to be terminated. 
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21.      OPERATIONAL TRANSPARENCY:   

 

The Contractor shall be solely responsible for efficient and transparent working and 

management of User Fee collection at all points of time.  

 

22.     AUTHORISED REPRESENTATIVE OF THE AUTHORITY:. 

 

(a)       The Authority has designated (to be authorised), NHAI PIU / CMU ____________ 

as “the Authority” to carry out all functions on its behalf under this Contract and 

may change the authorised representative from time to time. 

  

(b)       The said Representative of the Authority shall have the overall authority to control 

and supervise the work of collection of User Fee carried on by the Contractor with a 

view to ensure that collection of User Fee is carried out smoothly, efficiently and 

without any hindrance or harassment to the users of National Highway.  

 

(c)        The Authority or any other officer of the Authority or any agency as authorized by 

the Authority or by the Authority, shall have right and authority to inspect and check 

the receipt books (used/unused/ counterfoils), registers and books of accounts 

maintained by the Contractor at any time without giving any notice.  

 

(d)       The instructions given from time to time by the Authority or his authorised 

representative in this regard shall be complied with promptly by the Contractor.  

 

(e)       The Contractor shall keep records of all the complaints received and replied directly 

or otherwise by it and forward a copy on fortnightly basis to the Authority.  

 

23.     OBLIGATIONS OF THE CONTRACTOR: 

  

(a)       The Contractor undertakes the responsibility of the complete job of User Fee 

collection, maintenance of all records, maintenance of User Fee collection account, 

maintenance of vehicle type wise Traffic Data on shift to shift basis, maintaining the 

cleanliness of User Fee plazas/User Fee collection booths and surrounding area etc. 

and any other duty as may be assigned by the Authority from time to time.  

 

(b)       The Contractor shall make appropriate arrangement for management of the traffic at 

its own cost and shall ensure that the processing time for a vehicle at the User Fee 

counter should not be more than 30 seconds for the purpose of issuing USER Fee.  

All the lanes shall be kept open at all times irrespective of peak or off peak hours. 

 

(c)       The Contractor specifically undertakes to abide by all the instructions issued by the 

Authority from time to time on operational matters and further agrees not to raise 

any dispute against the same including any additional cost that the Contractor may 

be required to bear to comply with such instructions.  

 

(d)       During the contract Period, the contractor shall furnish to the Authority, within 7 

(seven) days of completion of each month, a statement of User Fee substantially in 

the form set forth in Schedule- V (the “Monthly User Fee Statement”). Proper record 

is to be maintained at the plaza for the purpose of providing such information.  The 

Contractor shall also submit such information sought by the Authority in such 

format, as may be prescribed by the Authority from time to time.  
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(e)        The Contractor shall, prior to the close of each day, send to the Authority, by 

facsimile or e-mail, a report stating accidents and unusual occurrences on the Road 

Section within 500 meters on either side of the plaza relating to the safety and 

security of the Users and Road Section.  A weekly and monthly summary of such 

reports shall also be sent within three days of the enclosing of each week and month, 

as the case may be.  For the purposes of this Clause 23 (e) accidents and unusual 

occurrences on the Road Section shall include: 

 

(i)       death or injury to any person; 

(ii)      damaged or dislodged fixed equipment; 

(iii)     any obstruction on the Road Section, which results in slow down of the 

services being provided by the Contractor; 

(iv)     disablement of any equipment during operation; 

(v)     communication failure affecting the operation of Road Section smoke or fire; 

(vi)      flooding of Road Section; and  

(vii)     such other relevant information as may be required by the Authority. 

 

(f)        deleted.  

 

(g)       The contractor also agree to abide by the requirement of clause 12 & clause 13  

specifically  on deployment of the personnel for the purpose of this Contract.  

 

(h)       The Contractor agrees that maintaining adequate change/ coins and giving correct 
change to the road users, while paying / receiving user fee is his sole responsibility 
and undertakes not to indulge in wrong practices like giving namkeen/ 
coffee/wafer packets, etc. instead of giving change for the balance amount to the 
road users.  A placard shall be placed at all Fee Booths in the format enclosed at 
Schedule-IX for information of the road users. In case it is found during the surprise 
checks that the Contractor is giving namkeen/ coffee/ wafer packets in lieu of 
change, the Contractor at his cost shall issue an advertisement in the local 
newspapers asking the road users to approach the Fee Plaza Office for getting back 
the change by returning namkeen/ coffee/ wafer packets by showing the user fee 
payment receipt. 

 

         
24.      RIGHT OF INSPECTION: 

 

(a)       The Authority reserves the right to conduct  checks including surprise checks at any 

time, to check/observe/witness the activities of the Contractor including the User 

Fee collection Plaza(s) and to monitor or to ensure that any or all the activities 

including User Fee collection enunciated by this Contract are being carried out 

properly by the personnel deployed by the Contractor. 

  

(b)       The Authority may exercise any check/control to ensure discharge of various 

obligations by the Contractor under the Contract including but not limited to 

following: 

  

i)       Correctness of the User Fee charges recovered from users, as prescribed 

ii)     Issue of proper Receipts to all Vehicles; 

iii)   Maintenance of proper registers including those relating to collection of User 

Fee from different type of vehicles; 

iv)    Weekly remittance of amount due from the Contractor by the prescribed 

day; 

v)     Checking of data in electronic/soft form; 
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vi)   Maintain User Fee Plaza(s) and its appurtenances by the Contractor at his 

cost and ensure that they are in good running condition; 

vii)    Arrangement for lighting and water are in order; 

viii)  There is no delay to the traffic due to procedure of collection of User Fee and 

also there is no traffic jam at the User Fee Plaza(s); and  

ix) Any other check or control as considered appropriate by the Authority 

including through its authorised representative. 

 

25.   FORCE MAJEURE:  

  

(a) NON-FORCE MAJEURE EVENT: 

  

An event (i) which involves diversion of traffic of any kind, including but not limited to any 

diversion ordered/implemented by local authority or any State/Central Government for a 

period not exceeding 15 days in continuation; or (ii) where the road users opt to access/ 

travel through the existing alternate free User Fee (Fee) roads due to deteriorated road 

conditions/ maintenance of road section. This may result into bypassing of User Fee Plaza/ 

User Fee Collection Booths and use of any part of the said Section of the National 

Highway/said bridge by the users.   

  

(b) FORCE MAJEURE EVENT: 

  

Except as stated in Clause (a) above, Force Majeure event means an event or circumstances 

or a combination of events and circumstances referred to in this clause which are beyond the 

reasonable control of the Party or Parties to this Contract and which party could not have 

prevented or reasonably overcome with the exercise of its reasonable skill and care in 

relation to performance of its obligations pursuant to this Contract and which are of the 

nature, without limitation of those described below: 

  

(i) Publicly declared strike by registered and recognised association of Transporters 

exceeding 7 days. The date of going on strike and withdrawal or start of movement 

of traffic will be inclusive for the purpose of calculation of 7 days under this clause.  

  

(ii) Floods/Earthquake having materially adverse impact i.e. complete blockade of road. 

  

(iii) Act of war, invasion, armed conflict or act of foreign enemy, unexpected call up of 

armed forces, blockade, embargo, revolution, riot, sabotage, terrorism or act of such 

threat, or any other political or social event having material adverse impact on the 

performance of obligations of the parties thereof. 

  

(iv) Expropriation, acquisition, confiscation or nationalisation of the User Fee collection 
 

(v) Any change in law which has a material adverse effect on the obligation of the 

parties hereto. 

 

(vi) Any decision or order of a court or tribunal, which has a material adverse effect on 

the performance of obligations of the parties to this Contract. 

 

(vii) Suspension of traffic on the said section of National Highway/said bridge or any part 

thereof, exceeding 15 (fifteen) days at a stretch. 

 

(viii) Any event or circumstances of a nature analogous to the foregoing. 
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Either party to this Contract shall be entitled to suspend or excuse performance of his obligations, 

including remittance of instalments by the Contractor to the Authority for the period of continuance 

of the Force Majeure event, under this Contract to the extent that such performance is impeded by an 

event of Force Majeure prevailing continuously for more than 7 (seven) days at a time (or 

continuously for more than 3 (three) days at a time in case of no user fee collection at all at the fee 

plaza) for reasons not attributable to the Contractor.  

 

(c)   PROCEDURE FOR FORCE MAJEURE: 

 

(i) NOTICE: 

  

(1)    If a party claims relief on account of a Force Majeure event, then the Party 

claiming to be affected by the Force Majeure event shall, as soon as 

reasonably practicable and in any event within 7 days of becoming aware of 

the Force Majeure event, give notice giving details of the effects of such 

Force Majeure on the Party’s obligations under this Contract to the other 

Party in writing, including the dates of commencement and actual/likely date 

of cessation of such Force Majeure and its effects, with necessary supporting 

documents and data. 

  

(2)   The Party receiving the claim for relief under Force Majeure shall, if wishes 

to dispute the claim, give a written notice of the dispute to the Party making 

the claim within 30 days of receiving the notice of claim.  

  

(ii) CONSULTATION AND DUTY TO MITIGATE: 

  

(1)    The Party claiming relief under Force Majeure shall, at its own cost, take 

reasonable steps to remedy and mitigate the effects of the Force Majeure 

event and restore its ability to perform its obligations under this Contract as 

soon as reasonably possible. The Parties shall consult with each other to 

determine the measures to be implemented to minimise the losses of either 

Party as a result of the Force Majeure event.  

  

(2)   The Party affected by Force Majeure shall keep the other Party informed of 

such efforts to remedy and make reasonable efforts to mitigate on a 

continuous basis and shall provide written notice of the resumption of 

performance hereunder.  

  

(3)   Notwithstanding anything contrary to the specifically stated in this Contract 

no party shall be relieved of its obligations under this Contract by reason of 

impossibility of performance or any other circumstance whatsoever not 

beyond its control. 

  

(4)   Any Party claiming cessation of the event of Force Majeure may, if the other 

party has not served a notice of resumption of performance, give notice to 

the other party, of cessation of such event, notifying the date of alleged 

cessation and unless the party to whom such notice is given does not dispute 

the same within 30 days of the receipt of such notice the Force Majeure 

event shall be deemed to have ceased to consequences thereof and shall be 

deemed to have come to an end on the date so notified. 

  

(5)   The relief under force Majeure will be calculated on the basis of average 

collection per day, arrived based on the agreed weekly remittance. The 

difference in collection per day during force majeure and average amount of 
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collection per day, arrived based on the agreed weekly remittance multiplied 

by number of days of force majeure will be payable to the contractor .   

 

  

 

(iii) TERMINATION DUE TO FORCE MAJEURE: 

  

If any event of Force Majeure shall continuously impede or prevent a Party’s 

performance for longer than 60 days from the date of commencement of such Force 

Majeure event, the parties shall decide through mutual consultation, either the terms 

upon which to continue the performance of this Contract or to terminate this 

Contract by mutual consent.  If the parties are unable to agree on such terms or to 

terminate the Contract by mutual consent within 90 days from the date of 

commencement of such Force Majeure event, either Party may issue a Notice to 

terminate this Contract. 

 

(iv)   The Authority on behalf of the Authority is authorised specifically to settle claims 

for force majeure events. 

 

26.      MATTERS NON-ARBITRABLE: 

 

Any disputes or differences between the parties in regard to the matters covered under 

Clauses 3, 7, 8, 10, 14, 18 and 19 shall be referred to the Authority, Project Implementation 

Unit / Corridor Management Unit Purnea  whose decision shall be final.   

 

27.   ARBITRATION: 

 Deleted 

 

28.      SEVERABILITY:  

If any provision of this Contract is prohibited by law or held to be invalid, illegal, or 

unenforceable, the remaining provisions hereof shall not be affected, unless the same 

materially affects the performance of the obligation of the parties under this Contract and 

this Contract shall continue in full force and effect to the fullest extent possible as if such 

prohibited, illegal or invalid provision had never constituted a part thereof. 
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29.      BREACH: 

 

          Any breach of the terms and conditions herein contained in this Contract, which may  or 

may not, cause any financial loss to the Authority shall attract immediate unilateral 

termination of this Contract by the Authority, not withstanding anything contrary contained 

in any of the Clauses in this Contract.  

 

30.      WAIVER: 

           

Failure or neglect by either of the Parties to enforce at any time any of the provisions hereof 

shall not be deemed to be a waiver of the right.  In such an event, the same shall neither 

affect the validity of the whole or any part of this Contract nor prejudice the rights of Parties 

from taking subsequent action.  

 

 

 

31.     ASSIGNMENT: 

          

The Contractor undertakes not to assign any right and/or obligation of this Contract to any 

other person without prior consent of the Authority in writing.  

 

32.     DEATH/WINDING UP: 

          

If the Contractor being an individual/ Proprietary firm declared as insolvent or commit any 

act of insolvency or a partnership firm is dissolved or insolvent or commits any act of 

insolvency or being a Cooperative Society/a Limited Company is ordered to wind up by any 

Court of Law or makes arrangements with its creditors to wind up, the Contract shall 

forthwith stand terminated without prejudice to any other rights or remedies of the 

Authority under this Contract. 

 

33.     ABANDONMENT: 

           

In the event of abandonment of the User Fee collection by the Contractor, due to his fault or 

due to bankruptcy or default or for any other reason, the Authority shall be entitled to take 

over the User Fee Plaza(s), and terminate this Contract and to continue the User Fee 

collection in the manner it deems fit. Further, the Authority, in such a situation, shall forfeit 

the performance security furnished by the Contractor to adjust any dues or claims or 

damages without prejudice to its other rights. 

 

34.    INDEMNITY: 

 

The Contractor shall indemnify the Authority and its officers, agents and authorized 

representatives against all liabilities, damages and expenses arising from any claims for 

damages, suits, proceedings, recoveries, judgments or executions (including, but not limited 

to litigation costs and expenses and reasonable User Fees of the Attorney) which may be 

made or recovered from the Authority by reason of any acts, omissions (whether negligent 

or otherwise)  or due to  willful misconduct of the Contractor including its agents, survivors 

and personnel. 
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35.    TERMINATION: 

  

(1)     The Authority shall be entitled to terminate this Contract once the decision is taken 

to transfer the road section to BOT/OMT/TOT/Four Year Tolling Contractor / 

concessionaire (reference clause 2 of the contract) at any time after giving notice to 

the Contractor as under in writing and in that event, the Contractor shall not be 

entitled to any claim, or any compensation whatsoever on account of such 

termination.  

 

(2)     The Authority shall be entitled to terminate this Contract at any time without assigning any 

reason(s) after giving notice to the Contractor as under in writing and in that event, the 

Contractor shall not be entitled to any claim, or any compensation whatsoever on account of 

such termination.  

  

          By giving seven (7) days prior notice in writing  

 

(3)    Notwithstanding anything contained in clause (1) above, the Authority may 

terminate the Contract forthwith for breach or non-observance of any of the terms 

and conditions of this Contract or for any misconduct on the part of Contractor or his 

employee/staff/personnel or for overcharging of User Fee from a user, or for 

harassment of any user. 

 

(4)    The Authority shall be entitled to terminate this Contract for any type of non-

compliances under provisions of this contract if not rectified within a given time 

frame. 

 

(5) Pre-mature termination of the contract at the request of the Contractor: 

Within 30 days of taking over the fee plaza, if the Contactor feels that he has committed an error 

in assessing the realizable user fee at the fee plaza, he may in writing request the Authority for 

pre-mature termination of the contract.  Such request of the Contractor is irreversible by the 

Contractor under any circumstances. 

 

The Contractor, even after making such request, shall continue to collect user fee at the fee plaza, 

remit the agreed remittances timely to the Authority and comply with all other terms and 

conditions in accordance with this contract, till handing over of the fee plaza to the new agency. 

 

The Authority shall appropriate 25% of the performance security as mutually agreed genuine pre-

estimated compensation and damages payable to the Authority for interalia time, cost and effort of 

the Authority.  The balance performance security shall be released by the Authority within 30 days 

of handing over of the fee plaza to the new agency.   

 

Within 60 days of receipt of such request, the Authority may complete the bidding process for 

selection of new agency, select the new agency and handover the fee plaza to the new agency. For 

avoidance of doubt, NHAI would finalize the new agency as early as possible, irrespective of the 

quotes of the Contractor and the new agency. This Agreement stands terminated automatically on 

the date of handing over of the fee plaza to the new agency.   

 

The existing Contractor is also eligible to bid at the time of selection of new agency by NHAI, but 

if he does not takeover or leaves in between or abandons the user fee collection work second time, 

he will be debarred from participating in further bidding for user fee collection at the same Fee 

Plaza, either directly in his own name or as a consortium or as an associate or in the name of any 

firm owned by him, for a period of two years. 

 

This clause is non-arbitrable as per Clause 26 of Agreement 
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36.     DECISION OF AUTHORITY: FINAL AND BINDING 

  

Except where otherwise provided or specified in this Contract and subject also to such 

powers as may be delegated by the Central Government to any of the specific official of the 

Authority from time to time, any decision of the Authority for the time being on all 

questions and matters whatsoever arising out of or in relation to or in connection with this 

Contract or as to the interpretation of any of its conditions whether during the subsistence of 

this Contract or at any time thereafter, shall be final and binding on the parties to this 

Contract. 

  

37.      INTEGRATED CONTRACT:  

 

           This Contract represents and constitutes the entire Contract between the Parties and shall 

not be explained, modified or contradicted by any prior or contemporaneous negotiations, 

representations or Contract(s), either written or oral or minutes of any meeting ( including 

pre-bid meeting/s) or conference(s) and correspondence between the Parties or bid 

documents. 

  

38.      STAMPING AND ENGROSSING: 

           

Within 28 (twenty eight) days from the date of signing this Contract or within such period 

as provided by the law applicable which ever is shorter, the Contractor, if required, shall 

have the Contract engrossed, have the correct Stamp Duty adjudicated by the Inspector 

General of Registrations, New Delhi and return the same duly signed and executed to the 

Authority. It would be the sole responsibility of the Contractor to comply with the 

applicable laws in this regard. It shall be noted that the contract shall be signed at NHAI HQ 

at Delhi.   

 

If an occasion arises for the Authority to pay for the cost of stamping and engrossing of the Contract 

Agreement, the same shall be recovered from any security deposited by the Contractor with the 

Authority in respect of any Fee Plaza. 

    

 39.       AMENDMENT: 

  

Terms of this Contract can be amended with the mutual consent of both the parties. No 

amendment or modification hereto shall be valid and effective unless such modification or 

amendment is agreed to in writing by the Parties and duly executed by persons especially 

empowered in this behalf by the respective Parties. 
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IN WITNESS WHEREOF the parties hereto through their duly authorised representatives have 

set their hands and seal on the day, month and year first above mentioned. 

 

 

For and on behalf of                                                    For and on behalf of 

         

             

(Signature)                                                                       (Signature) 

Name:-                                                                          Name:-  

Designation:   General Manager (CO),                          Designation:-  

Place:-  New Delhi                                                         Place:- 

  

 

 

 

In the presence of                                                         In the presence of  

 

1.     Signature:                                                                        1. Signature: 

Name:                                                                                        Name: 

Address:                                                                                    Address: 

  

2. Signature:                                                                         2. Signature: 

Name:                                                                                        Name: 

Address:                                                                                    Address: 

 

* Contractor must affix its seal. 
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SCHEDULE – I 
 

Barsoni Toll Plaza at Km. 416.000 for Purnea – Dalkhola section of NH-31 from Km. 

410.700 to Km. 447.000 in State of Bihar. 
 

NOTIFICATION NO. S.O. NO. 196 (E) Dt 30.01.2012 

PUBLISHED IN OFFICIAL GAZETTE 

 
 

Fee Rates applicable for the FY 2019-20 are as below: 

 

Sl 

No 

Type of vehicles Fee rate for 

vehicle for 

one way 

trip 

(in rupees) 

Fee rate 

for 

vehicles 

for return 

trip 

within 24 

hrs from 

the time 

of 

payment 

(in 

rupees) 

Fee rate 

for 

vehicles 

for 

monthly 

pass valid 

for 50 

journeys 

within a 

month 

from date 

of 

payment. 

(in rupees) 

Fee for 

commercial 

vehicles 

registered in the 

District   (in 

rupees) 

(1) (2) (3) (4) (5) (6) 

1. Car, Jeep, Van or Light 

Motor Vehicle  

55 85 1850 30 

2. Light Commercial 

Vehicle, Light Goods 

Vehicle or Mini Bus 

90 135 2985 45 

3. Bus or Truck (Two 

Axles) 

190 280 6255 95 

4. Three-Axle commercial 

vehicles 

205 305 6820 100 

5. Multi Axle Vehicle 

(MAV)/HCM/HCM 

(four to six axles) 

295 440 9805 145 

6 Oversized Vehicles 

(seven or more axles) 

360 535 11940 180 

 
1.The rate for monthly pass applicable for local non commercial vehicle residing within a distance of 20 

Km from the toll plaza for the year 2019-20 shall be Rs.265.00. 
 

2.The fee rate mentioned at column 6 is for single trip and is applicable for commercial vehicles 

(excluding vehicle plying under National Permit), registered within the District where the fee 
plaza is located. 
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SCHEDULE – II 

 

Not Applicable 
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Schedule- III 

[Reference clause 12 &13 of Appendix - IV] 

 

Key Personnel 

  

SI No Designati

on at 

Plaza 

No. 

per 

lane 

No per 

shift 

(for all 

lanes) 

Nos. 

deployed 

per Plaza 

(for all 

shifts) 

Essential Qualification 

1. Plaza 

Manager 

    1 (a) Degree in IT/ Computer Science/ 

Electronics & Communication or 

MCA from any government 

recognized university; (or) Graduate 

in any discipline from government 

recognized university, with DOEACC 

‘A’ level Course; 3 years BCA; 2 

years MBA in IT or equivalent (1 

year Diploma/ PG Diploma Courses 

are not eligible); and 

 

(b) 2 years experience in using semi-

automatic/ electronic fee collection 

systems  

2 Security 

Officer 

    1 (a) Graduate in any discipline from 

any government recognized 

university with minimum 10 years 

post-qualification experience in 

relevant field in any government or 

private organization of repute; (or) 

Any Retired Defence/ Police Officers 

who led a team, with Graduation in 

any discipline from any government 

recognized university; and  

 

(b) experience of 3 years as Security 

Officer on similar assignments 

3 Accounts 

Officer 

    1 Post-graduate in Commerce or 

Graduate with CA/ICWA/SSA with 5 

years experience in Audit & 

Accounts. 

 

Note: At least the Contractor shall 

have one team of Key Personnel, 

meeting above requirements, for all 

Fee Plazas within the jurisdiction of 

one Regional Office, subject to 

provision of suitable persons for Key 

Personnel positions at that specific 

Fee Plaza for which qualification 

requirements may be relaxed by RO 

concerned. There shall be no change 

in the requirements regarding “other 

staff” specified in Schedule-III for 

each Fee Plaza 
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OTHER STAFF 

 

1.   

      

   

Shift In 

charge 

  1 3 Graduate in any discipline and a 

diploma in computing from a 

recognised institute of repute with 

minimum 2 years post 

qualification experience in 

relevant field  

or retired defence personnel of 

rank equivalent to ASO. or above. 

The officer can be from 

paramilitary forces also and the at 

least a diploma in computer 

application or equivalent from 

any govt. recognized institute in 

India 

2.   

       

  

Accounta

nt  

  1 3 Graduate in any discipline   with 

minimum 5 years post 

qualification experience in any in 

any govt or. private organization 

of repute 

  

3.   

       

  

Fee 

Collector 

1 8 (  in 

case of 

8 lane 

plaza) 

24*+6(2 

reliever 

per 

shift)=30  

12th pass from any recognised 

board in India or retired defence 

personnel with operational 

knowledge of computer.  

4.   

       

  

Fee 

Attendant  

1 8 (  in 

case of 

8 lane 

plaza) 

24*+6(2 

reliever 

per 

shift)=30 

12th pass from any recognised 

board in India or retired defence 

personnel. 

5.   

       

  

Barrier 

man  

  2+2 

(up&d

own) 

12 12th pass from any recognised 

board in India or retired defence 

personnel 

6.   

       

  

Channeliz

er 

  2 

(up&d

own) 

6  12th pass from any recognised 

board in India or retired defence 

personnel 

7.   

       

  

Gun man   4 12  Retired defence personnel only. 

8.   

    

Electricia

n 

  1 3 10th Standard pass from any 

recognised board of India with 

knowledge of the relevant field.  

9.   

     

Safaiwala   1 3 Experience in relevant field. 

10. 

      

Mali     1 

11. 

      

Peon   1 3 8th standard pass. 

12. 

      

Total     109   

 

* The above requirement of staff is for 4 + 4 lane plaza. The bidder shall confirm the actual number 

of lanes and requirement of other staff from the concerned Regional Office or Project Director.   
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Schedule- IV 

[Reference Clause 13  (b)  of Appendix IV 

 

FORMAT FOR DETAILS OF PERSONNEL TO BE DEPLOYED AT Barsoni 
Toll Plaza at Km 416.00 on the Section Purnea – Dalkhola (Km 

410.700 - Km 447.000) of NH No.31 in the state of Bihar.       
 (To be submitted after signing of the contract to the RO in case of Key personnels and to the 

Project Director for other staffs.)  

 Sr. 

No. 

Name &  

Designation 

Permane

nt 

Address 

& 

Contact 

No. 

Correspon

d-ence 

Address & 

Contact 

No. 

Qualification & 

experience (self 

attested copy of 

certificate are to 

be enclosed) 

Recent 

Passpor

t size 

photo 

graph. 

Speci

men 

sig. 

1. Plaza Manager           

2 Security Officer           

3 Accounts 

Officer 

          

4 Administrative 

Officer 

          

5 Shift Incharge           

6 User Fee 

Inspectors 

          

7 Accountant            

8 Astt. 

Accountant 

          

9 Fee Collector           

10 Fee Attendant            

11 Barrier man            

12 Channelizer           

13 Gun man           

14 Electrician           

15 Safaiwala           

16 Mali           

17 Peon           
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Schedule-V 

[Reference clause 23 (d) of Appendix- IV] 

MONTHLY USER FEE COLLECTION STATEMENT- PART-A 

Sl. 

No. 

Type of 

Vehicles as 

per 

notification 

provisions 

Amount of User 

Fee collected 

through Tickets 

User Fee collected 

through Passes 

Total amount 

Collected  

Total amount 

Deposited  

Rema

rks 

For the 

month 

Cumula

-tive 

For 

the 

month 

Cumula-

tive 

For the 

month 

Cumu

la-tive 

For the 

month 

Cumul

a-tive 
  

1 

CAR, JEEP, 

VAN OR 

LIGHT 

MOTOR 

VEHICLE 

            

  

  

  

  

  

  

    

2 

LIGHT 

COMMERCI

AL 

VEHICLE, 

LIGHT 

GOODS 

VEHICLE 

OR MINI 

BUS 

                  

3 

TRUCK / 

BUS (TWO 

AXLES) 

                  

4 

THREE  

AXLE 

COMMERCI

AL 

VEHICLES 

                  

5 

 

HEAVY 

CONSTRUC

TION 

MACHINER

Y (HCM) OR 

EARTH 

MOVING 

EQUIPMEN

T (EME) OR 

MULTI 

AXLE 

VEHICLE 

(MAV) 

(FOUR TO 

SIX AXLES) 

         

6 

OVERSIZED 

VEHICLES 

(SEVEN OR 

MORE 

AXLES) 

         

Total                   
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Schedule-V 

[Reference clause 23 (d) of Appendix - IV] 

MONTHLY USER FEE COLLECTION STATEMENT- PART-B 

 

MONTHLY VEHICLE PASSING REPORT 

FOR THE MONTH OF …………. 

No of 

monthly 

passes 

CAR, 

JEEP, 

VAN OR 

LIGHT 

MOTOR 

VEHICL

E 

LIGHT 

COMMERC

IAL 

VEHICLE, 

LIGHT 

GOODS 

VEHICLE 

OR MINI 

BUS 

TRUCK 

/ BUS 

(TWO 

AXLES) 

THREE  

AXLE 

COMME

RCIAL 

VEHICL

ES 

HEAVY 

CONSTRUCTION 

MACHINERY 

(HCM) OR 

EARTH MOVING 

EQUIPMENT 

(EME) OR 

MULTI AXLE 

VEHICLE (MAV) 

(FOUR TO SIX 

AXLES) 

OVERSIZE

D 

VEHICLES 

(SEVEN OR 

MORE 

AXLES) 

Total 

       

        

 

Type of 

Vehicles as 

per 

notification 

CAR, 

JEEP, 

VAN OR 

LIGHT 

MOTOR 

VEHICL

E 

LIGHT 

COMMERC

IAL 

VEHICLE, 

LIGHT 

GOODS 

VEHICLE 

OR MINI 

BUS 

TRUCK 

/ BUS 

(TWO 

AXLES) 

THREE  

AXLE 

COMME

RCIAL 

VEHICL

ES 

HEAVY 

CONSTRUCTION 

MACHINERY 

(HCM) OR 

EARTH MOVING 

EQUIPMENT 

(EME) OR 

MULTI AXLE 

VEHICLE (MAV) 

(FOUR TO SIX 

AXLES) 

OVERSIZE

D 

VEHICLES 

(SEVEN OR 

MORE 

AXLES) 

Total 

Nos Nos Nos Nos Nos Nos Nos 

All types of 

single Entry 
(excluding 

Commercial 

vehicle registered 
in the district 

where the fee 

plaza falls) 

       

Multiple 

entry 

       

Reusage of 

Multiple 

Entry ticket 

       

Reusage of 

Monthly 

passes 

       

Single Entry 

of 

Commercial 

vehicle 
(excluding 
vehicles plying 

under national 

permit) 
registered in 

the district 

where the fee 

plaza falls 

       

Exempted 

etc. 

       

Grand Total         
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Schedule- VI 

(Format of Bank Guarantee) 

(Reference Clause – 2.18.1) 

Format for Bank Guarantee for Performance Security  

 

 

BANK GUARANTEE FOR PERFORMANCE SECURITY  

 

 To  

 

National Highways Authority of India  

 

  

In consideration of “National Highways Authority of India (NHAI)” (hereinafter referred as the 

“Client”, which expression shall, unless repugnant to the context or meaning thereof include its 

successors, administrators and assigns) having awarded to M/s …………………………………. 

Having its office at …………………..  (Hereinafter  referred to as the “Contractor” which 

expression shall repugnant to the context or meaning thereof, include its successors, administrators, 

executors and assigns), a contract  by issue of Client’s Letter of Acceptance No…………………… 

dated ………. and the same having been unequivocally accepted  by the Contractor, resulting in a 

Contract valued at Rs…………………/- (Rupees …………..) excluding Service Tax for 

“……………………” (Hereinafter called the “Contract”), and the Contractor having agreed to 

furnish a Bank Guarantee to the Client as “Performance Security as stipulated by the Client in the 

said contract for performance of the above Contract amounting to Rs…………………/- (Rupees 

………………………………).  

 

We, ……………………..having registered office at …………… and branch at ………………….. 

a body registered/constituted under the …………………… (hereinafter  referred to as the Bank), 

which  expression shall, unless repugnant to the context  or meaning thereof, include its successors, 

administrators, executors and assigns) do hereby guarantee  and undertake to pay the Client 

immediately on demand, without any deductions, set-off or counterclaim whatsoever, any or, all 

money payable by the Contractor to the extent of Rs………… (Rupees……………………………) 

as aforesaid at any time up to …………………without any demur, reservation, contest, recourse, 

cavil, arguments or protest and/or without any reference to or enquiry  from the Contractor and 

without your needing to prove or show grounds or reasons for your demand for the sum specified 

therein.  Any such demand made by the client on the bank shall be conclusive and binding  

notwithstanding  any difference between  the Client and the Contractor or any dispute pending 

before any Court, Tribunal , Arbitrator or any other authority. We agree that the Guarantee herein 

contained shall be irrevocable and shall continue to be enforceable till the Client discharges this 

guarantee.  

 

The Client shall have the fullest liberty without affecting in any way the liability of the Bank under 

this Guarantee, from time to time to vary or to extend the time for performance of the contract by 

the Contractor.  The Client shall have the fullest liberty without affecting this guarantee, to 

postpone from time to time the exercise of any powers vested in them or of any right which they 

might have against the Contractor and to exercise the same at any time in any manner, and either to 

enforce or to forbear to enforce any covenants, contained or implied, in the Contract between the 

Client and the Contractor any other course or remedy or security available to the   Client.  The 

Bank shall not be relieved of its obligations under these presents by any exercise by the Client of its 

liberty with reference to the matters aforesaid or any of them or by reason of any other act or 

forbearance or other acts of omission or commission on the part of the Client or any other 

indulgence shown by the Client or by any other matter or thing whatsoever which under law would 

but for this provision have the effect of relieving the Bank. 
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The Bank also agrees that the Client at its option shall be entitled to enforce this Guarantee against 

the Bank as a principal debtor, in the first instance without proceeding against the Contractor and 

notwithstanding any security or other guarantee that the Client may have  in relation to the 

Contractor’s liabilities.  

 

Any demand shall be deemed to be served, if delivered by hand, when left at the property address 

for service; and if given or made by pre-paid registered post or facsimile  transmission, on receipt.  

 

Any waivers, extensions of time or other forbearance given or variations required under the 

Contract or any invalidity, unenforceability or illegality of the  whole or any part of the contract or 

rights or any Party thereto or amendment or other modifications of the Contract, or any other fact, 

circumstances, provision of statute of law which might entitle the Bank to be released in whole or 

in part from its undertaking, whether in the knowledge of the Bank or not or whether notified to the 

Bank or not, shall not in any way release the Bank from its obligations under this Bank Guarantee.  
          

“The guarantee shall also be operatable at our…………….branch at ………….[*], from whom, 

confirmation regarding the issue of this guarantee or extension/ renewal thereof shall be made 

available on demand. In the contingency of this guarantee being invoked and payment thereunder 

claimed, the said branch shall accept such invocation letter and make payment of amounts so 

demanded under the said invocation” 

 

[*] This is the city of concerned Regional Office of NHAI under whose jurisdiction the Fee Plaza 

comes” 

 
“The guarantor/bank hereby confirms that it is on the SFMS (Structural Finance Messaging 

System) platform & shall invariably send an advice of this Bank Guarantee to the designated bank 

of NHAI after obtaining details thereof from NHAI.” 

 

Notwithstanding anything contained herein,  

 

(a) Our liability under this Bank Guarantee is limited to Rs………………………  

(Rupees ……………….) and it shall remain in force up to and including…………. and 

shall be extended from time to time for such period as may be desired by the client in 

whose favor this guarantee has been issued.  

(b) This Bank Guarantee shall be valid up to ……………. 

 

(c) We are  liable to  pay the guaranteed amount or any part thereof under this Bank Guarantee 

Only and only if your serve upon as a written claim or demand on or before 

………………(date of expiry of Guarantee).  

 

 

(Signature of the Authorised official)  

 

 

 (Name & Designation with Bank Stamp)  

NOTE:  

 

(i) The bank  guarantee(s) contains the name, designation and code number of the 

officer(s) signing the guarantee(s).  

(ii) The address, telephone no. and other details of the Head Office of the Bank as well as of 

issuing branch should be mentioned on the covering letter of issuing Branch.  

(iii) The bank guarantee for Rs. 10,000 and above is signed by at least two officials (or as 

per the norms prescribed by the RBI in this regard).  
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Schedule VII 

FORM OF LETTER OF ACCEPTANCE (LOA) 

No:                                                                                                    Date: 

To, 

 

Sub: Collection of User Fee by the fee collecting agency selected on the basis of competitive 

bidding at [•] fee plaza (near  [•] )located at km. [•] on    km. [•] to km. [•] ([•])section of 

National Highway [•] in the State of [•] (hereinafter referred to as the said section of the 

National Highway). 

Ref:   Your offer dated [•] submitted pursuant to the referred notice  

Dear Sir, 

Your Bid quoting an Annual Remittance of Rs.__________ (Rupees __________) for engagement 

as the user fee collecting agency  for collection of  User Fee on the basis of competitive bidding at 

Km. [•] [•] fee plaza (near  [•]) for the section from km. [•] to km. [•] [•]) of National Highway No. 

[•] in the state of [•] (hereinafter referred to as the said section of the National Highway) has been 

accepted by the competent authority of the NHAI on the terms and conditions of Contract forming 

part of the Bidding Documents.  

You are required to submit a Performance Security within 7 (Seveen) days as per 
Clause 2.10.1. 

The Bid Security shall be forfeited by the Authority, in case you fail within the specified period to 

furnish the required Performance Security. You shall also be required to sign the contract within 3 

(Three) days from the date of receipt of the Performance Security and after signing the contract, 

successful bidder shall take over the fee plaza and start the fee collection within 2(Two) days of 

signing the contract agreement, on failure to do so, the entire Performance Security including Bid 

Security and bank guarantee shall be liable to be forfeited and invoked.  In the event of your failure 

to submit the Performance Security, the Letter of Acceptance for award of contract in your favour 

shall automatically be terminated without further notice.  In such a case, your engagement shall 

forthwith automatically stand terminated and thereupon, without prejudice to any other rights and 

remedies of the Authority, the Authority shall be entitled to appoint another Contractor at your risk 

as to costs and consequences. 

Please convey your unconditional acceptance by signing on the original of this letter as per Clause 

(3.3.5) and submit the required Performance Security within the specified period so that the 

Contract could be signed within the specified period. 

 

Thanking you, 

 

Yours faithfully 

For National Highways Authority of India 
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(Signature) 

 

Name:- 

Designation: GM (CO) 

Place:-                       &                 Dated 

Accepted unconditionally including the draft of the contract. 

(Signature)** 

 

Name:- 

Name of the regd. partnership firm/company/limited company/co-operative society/proprietary 

firm/individual (whichever is applicable). 

Designation: 

Place:-                                     

Dated:- 

 

 * Please affix common seal.  
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Schedule- VIII 

Sample calculation of Revised Remittance as per Clause- 5(b) 

S. 
No. 

Category of Vehicle 

Proportion (%) of contribution 
in APC of different categories 
of vehicles (refer Clause 1.1.3 

of RFP) 

User fee rates 
given in the bid 

(for single 
journey) (Rs.) 

Revised 
Rates (for 

single 
journey) 

(Rs.) 

 % increase in 
revised rates 
over the rates in 
the bid[6=(5-
4)*100/4] 

1 2 3 4 5 6 

1 Car / Jeep / Van 7 40 50 25.00 

2 LCV /LGV or  Mini Bus 4 80 100 25.00 

3 Truck Bus (2 Axle) 22 160 200 25.00 

4 
3-Axle Commercial 
Vehicle 

36 160 200 25.00 

5 
HCM / EME/ MAV (4-6 
Axle) 

31 325 345 6.15 

6 OSV (7 or more axle) 0 160 200 25.000 

  Total  100       

      

1 
Percentage increase in 
remittance  

∑Col. 6 x col. 3/100      = 

19.16% 
(rounding 
upto 2 
decimals) 

 

      

      

2 
Original weekly 
remittance= 

Rs. 13,80,822 /- 
   

  

 
 

 

   

3 
Revised weekly 
remittance= 

                    S. No.1  
S. No. 2 x    -------------  + 1 
                    100    

= Rs. 
16,45,356/-   
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Schedule-IX 
 

Format for Placard at each Fee Both 
(English, Hindi & Vernacular Languages) 

 

 

 

Welcome to Fee Plaza (Name & Address) 
 

 

 

At this fee plaza, we behave courteously; we charge as per 

rates approved (no overcharging); we return exact change and 

do not give packets of namkeen, wafers, etc.  
 

 

 

In case you notice any irregularities by the fee collection contractor of this fee plaza, 

please contact: 

 

 

 

Name, Project Director, NHAI, Mobile No................................. 

 

In case PD does not lift the phone, please contact: 

 

Name, CGM / RO, NHAI, Mobile No. ...................................... 

 

 

 

 

Thank you. We wish you a safe and comfortable journey. 
 

 

 

 

 


